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PRODUCTION SHARING CONTRACT 

This Contract, dated as of [Date]. 

BETWEEN 

The Republic of Liberia, hereinafter referred to as the "State", represented for the 

purposes of this Contract by the Liberia Petroleum Regulatory Authority (“LPRA”), a 

statutory entity established under the laws of Liberia; 

AND 

[Name], a company organized and existing under the laws of [Liberia], having its 

headquarters at  1 [Address],  

AND 

the National Oil Company of Liberia (“NOCAL”) hereinafter referred to collectively 

as the "Contractor". 

WITNESSETH 

WHEREAS all petroleum resources in Liberia, including in the Contract Area defined 

hereafter, belong to the State; 

WHEREAS the State wishes to promote the exploration and production of the 

potential petroleum resources within the Contract Area; 

WHEREAS the Contractor desires to contract with the State for the purpose of 

exploring, developing and producing such potential petroleum resources; 

WHEREAS in accordance with the Petroleum (Exploration and Production) Act, 2014 

of the Republic of Liberia, published by authority of the Ministry of Foreign Affairs on 10 

October 2016, as amended in 2019, agreements in the form of production sharing contracts 

may be entered into by the LPRA on behalf of the State. 

WHEREAS, The National Oil Company of Liberia, a corporation wholly owned by 

the Republic of Liberia, is a party to this Contract as an entity participating in the Contractor 

subject to the terms of Article 17 of this Contract; 

NOW, THEREFORE, in consideration of the undertakings and covenants herein 

contained, the Parties agree as follows: 

 
1 Additional Parties to be added as necessary 
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ARTICLE 1 

 

DEFINITIONS 

1.1 The following terms used in this Contract shall have the following meanings: 

Affiliate means, with respect to any entity, (i) any Person that directly or indirectly Controls 

or is Controlled by such entity, or (ii) any Person that is under direct or indirect 

common Control with such entity. 

Annual Work Program and Budget has the meaning given in Article 6. 

Appraisal Area means any part of the Contract Area where one or more Petroleum 

discoveries have been made, and in respect of which the Authority has granted to the 

Contractor an exclusive appraisal authorization for the purpose of determining the 

extent and value of said discoveries. 

Arm's Length Sale(s) means a sale between a willing and non-Affiliated buyer and seller on 

the international market in exchange for payment in freely convertible currencies, 

excluding sales involving barter, sales from government to government and other 

transactions motivated in whole or in part by considerations other than the usual 

economic incentives involved in Petroleum sales on the international market. 

Associated Natural Gas means Natural Gas which exists in a reservoir in solution with 

Crude Oil or which is or could be produced in association with Crude Oil. 

Authority means the Liberia Petroleum Regulatory Authority established pursuant to the 

Petroleum Law or any successor entity. 

Barrel means a U.S. barrel of 42 U.S. gallons measured at a temperature of 60° Fahrenheit 

under 1 atmosphere of pressure (14.696 pounds per square inch absolute). 

Board means the board of the Liberia Petroleum Regulatory Authority established pursuant to 

Section 7 of the Petroleum Law/ 

Business Day means any day other than Saturday or Sunday that is not a legal holiday in 

Monrovia, Liberia. 

Calendar Year means a period of twelve (12) consecutive months beginning on January 1 

and ending on the following December 31, according to the Gregorian calendar. 

Carried Interest Participation has the meaning given in Article 17.1. 

Centre has the meaning given in Article 31.8(c). 

Change in Control means a direct or indirect change in Control of a Party, other than one 

under which the same ultimate parent that previously Controlled such Party continues 

to Control such Party as its ultimate parent, (whether through merger, spin-off, sale of 

shares or other equity interests, or otherwise) through a single transaction or series of 

related transactions, from one or more transferors to one or more transferees. 

Citizen Participation has the meaning given in Article 17.1. 
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Commercial Production means regular and substantially continuous production of 

marketable Petroleum from a Field.  If the Petroleum produced is from the test of an 

exploration or appraisal well and not part of a regular lifting program, there is no 

Commercial Production. 

Consolidated Fund means the fund so named established under the Liberia Public Finance 

Management Act of 2009 or any successor general revenue account maintained by the 

Ministry of Finance and Development Planning. 

Contract means this Production Sharing Contract, including all annexes hereto, as from time 

to time hereafter amended, modified or supplemented. 

Contract Area means the area in respect of which the State grants to the Contractor an 

exclusive exploration right, as described and delineated in Annex I and as reduced by 

surrenders made in accordance with this Contract, including any portion of such area 

subject to exclusive appraisal or exploitation authorizations during the term thereof. 

Contract Interest Rate means interest at SOFR plus three percentage points (3%). The 

Contract Interest Rate shall be applied to the relevant amount on a compounded basis 

in respect of each day for which the Contract Interest Rate must be paid divided by 

three hundred and sixty (360). Where, in respect of any day, SOFR (i) is negative, 

SOFR shall be deemed to be zero (0) or (ii) is not published on that day, SOFR from 

the last day of publication shall apply to such day. If the resulting Contract Interest 

Rate is contrary to any applicable usury law, then the amount of interest to be applied 

shall be the maximum amount permitted by applicable law. 

Contract Year means a period of twelve (12) consecutive months beginning on the Effective 

Date or on any anniversary thereof. 

Contractor means any entity designated as such in the preamble hereof and its successors 

and permitted assigns, or, in the event the Contractor comprises more than one entity, 

all of such entities collectively and its or their respective successors and permitted 

assigns 

Control (including the terms "Controlled by" and "Controlling") means the possession, 

directly or indirectly, of the power to appoint a majority of the directors or equivalent 

management body of, or to direct the policies, management or operations of, a Person.  

Without limiting the generality of the preceding sentence, the ability to control a 

Person is presumed to exist if a second Person or group of Persons acting in concert 

holds or can direct the exercise of at least twenty five percent (25%) of the rights to 

select or direct the policies, management or operations of such first Person and no 

third Person or group holds or can direct the exercise of a greater percentage of such 

rights. 

Crude Oil means a naturally occurring liquid consisting of a mixture of hydrocarbons and 

other organic compounds found beneath the earth's surface, and condensates and 

natural gas liquids obtained from natural gas by condensation or extraction. 

Decommissioning means the elimination of the environmental footprint of the Petroleum 

Operations undertaken by the Contractor under this Contract, and includes (a) well 

plugging and abandonment, (b) platform (fixed or floating) decommissioning and 
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removal (or abandonment if permitted for platform subsurface structure), (c) pipeline 

and other subsea infrastructure cleaning and removal (or if permitted abandonment), 

(d) undersea site remediation, restoration, and rehabilitation, (e) the taking of the 

above actions with respect to any onshore facilities established for the conduct of such 

Petroleum Operations and the sites upon which such facilities are located,  and (f) 

appropriate onshore disposal or recycling of removed materials, and “Decommission” 

means the taking of such actions.   

Decommissioning Fund has the meaning given in Article 22.1 

Decommissioning Plan has the meaning given in Article 7.12(a). 

Delivery Point means (i) with respect to waterborne export sales of Crude Oil, the FOB point 

at which the loading storage facilities connect to the loading manifold of the vessel, 

and (ii) with respect to pipeline sales of Crude Oil and pipeline sales or waterborne 

export sales of Natural Gas, the custody transfer point(s) as designated in an approved 

development and production plan or as otherwise mutually agreed between the 

Authority and the Contractor. 

Director General means the Director General of the Authority. 

Dispute has the meaning given in Article 31.1. 

Dollar or US$ means the currency of the United States of America. 

Effective Date means the date this Contract comes into full force and effect, as provided in 

Article 36.1. 

Eligible Transferee is a company organized under the laws of Liberia. 

(a) that is not a Prohibited Person and does not have an officer or director who is a 

Prohibited Person, and 

(b) that is not Controlled by a Prohibited Person or an entity having an officer or Director 

who is a Prohibited Person. 

Environment Protection Law means the Liberia Environment Protection and Management 

Law 2002, and the regulations duly adopted thereunder, as such law or regulations are 

from time to time thereafter amended, modified or supplemented. 

EPA means the Environmental Protection Agency of Liberia established under the Liberia 

Environment Protection Agency Act or any successor entity. 

EPA Guidelines means the Environment Impact Assessment Procedural Guidelines 2006 

issued by the EPA, as from time to time thereafter amended, modified or 

supplemented. 

ESIA means an Environmental and Social Impact Assessment described in Article 7.11. 

ESMP means an Environmental and Social Management Plan described in Article 7.11. 

Expert has the meaning given in Article 31.8(a). 
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Expert Determination means the decision of an Expert in accordance with the provisions of 

Article 31.8. 

Exploitation Area means any part of the Contract Area in respect of which the State has 

granted to the Contractor an exclusive exploitation authorization. 

Exploration means the undertaking of operations, whether on land or water, for the purpose 

of discovering petroleum and includes geological, geophysical and geochemical 

surveys, the drilling of wells, and activities connected therewith. 

Fair Market Value means the price of Crude Oil determined in accordance with Article 18.3. 

Field means a geological structure or feature which hosts one or more reservoirs from which 

Petroleum production may be commercially undertaken through a defined set of 

facilities. 

Force Majeure has the meaning given in Article 29.2. 

Gas Committee has the meaning given in Article 21.1(a). 

GDP Implicit Price Deflator means the GDP Implicit Price Deflator as published from time 

to time by the U.S. Department of Commerce, Bureau of Economic Analysis, as the 

"revised" GDP Implicit Price Deflator for the specified Quarter.  If such index is no 

longer published, the Parties shall agree on adjustments that will substantially preserve 

the economic impact and timing of the periodic adjustments in this Contract based on 

such index. 

Good International Petroleum Industry Practice means all those uses and practices that 

are, at the time and under the technical circumstances in question, generally accepted 

in the international petroleum industry as being good, prudent, safe, economical, 

diligent, environmentally sound and efficient in exploring for, developing, producing, 

processing and transporting Petroleum, and shall include petroleum industry 

environmental practices and procedures generally required or generally accepted, in a 

physical environment similar to that found in Liberia's offshore blocks, as prudent 

practice by diligent and prudent international oil companies with significant 

experience in deep water offshore operations.  They should reflect standards of service 

and technology that are economically appropriate to the operations in question and 

should be applied using standards in all matters that are no less rigorous than those in 

use by the Contractor in other global operations. 

Government of Liberia means the national government of the Republic of Liberia, including 

all branches, divisions, ministries, directorates, departments, state companies, national 

institutes, commissions or agencies thereof. 

Governmental Authority means any individual or organization exercising executive, 

legislative, judicial, regulatory or administrative functions of, or pertaining to, the 

referenced jurisdiction. 

Gross negligence, reckless behaviour or wilful misconduct shall be construed to include 

any act or failure to act (whether sole, joint or concurrent) by any Person which was 

intended to cause, or which was in reckless disregard of or wanton indifference to, 
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harmful consequences such person knew, or should have known, such act or failure 

would have on the environment or the safety or property of another Person. 

JOA means the joint operating agreement among the entities participating in the Contractor 

binding said entities and establishing their respective rights and obligations in relation 

to the conduct of Petroleum Operations under this Contract. 

JOC means the Joint Operations Committee composed of representatives of the Authority 

and the Contractor established in accordance with Article 0. 

Law means the Constitution of the Republic of Liberia, ratified treaties, laws and regulations 

adopted thereunder, and other binding sovereign acts of the Republic of Liberia. 

LEITI means the Liberia Extractive Industries Transparency Initiative established by the 

Liberia Extractive Industries Transparency Initiative (LEITI) Act of 2009 (the "LEITI 

Act"), as such act is from time to time thereafter amended, modified or supplemented. 

major contractor has the meaning given in Article 13.10. 

Market Price means (i) if used with reference to Crude Oil, the Market Price of Crude Oil 

determined in accordance with Article 18, and (ii) if used with respect to Natural Gas, 

the Market Price of Natural Gas determined in accordance with the applicable 

provisions of Article 21. 

Ministry of Finance and Development Planning includes any successor ministry 

succeeding to the responsibility for managing the finances of Liberia, and "Minister of 

Finance and Development Planning" means the minister of the Ministry of Finance 

and Development Planning or any such successor ministry. 

Model JOA means the 2023 Association of International Energy Negotiator's Model Joint 

Operating Agreement including the 2026 AIEN Model Form International Accounting 

Procedure. 

Natural Gas means all hydrocarbons which are in a gaseous state at 60 degrees F and 14.696 

psi and includes wet gas, dry gas and residue gas remaining after the recovery of liquid 

hydrocarbons from wet gas. 

Net of Royalty Production has the meaning given in Article 14.2. 

NOCAL means the National Oil Company of Liberia, a statutory entity established under the 

laws of Liberia wholly owned by the Republic of Liberia, and its successors by 

operation of law. 

NOCAL Participation has the meaning given in Article 17.1. 

Non-Associated Natural Gas means Natural Gas other than Associated Natural Gas. 

Non-State Parties means the entities participating in the Contractor that are not wholly 

owned by the State.  For the avoidance of doubt, no holder of the Citizen Participation 

permitted under Article 17 shall be deemed a Non-State Party. 
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Operator means the Contractor or, if the Contractor is comprised of several entities, the 

entity designated as Operator pursuant to Article 2.7. 

Parties mean the State, as the grantor of Petroleum rights under this Contract, and each entity 

participating from time to time in the Contractor, and Party means any of these 

entities. 

Person means any natural person and any partnership, incorporated joint venture, corporation, 

limited liability company, trust, estate or other organization or entity, and any branch, 

division, political subdivision, instrumentality, authority or agency of any government 

or state (unless the context clearly requires a more limited meaning). 

Petroleum means Crude Oil or Natural Gas, or a combination of both. 

petroleum agreement has the meaning given in the Petroleum Law. 

Petroleum Costs means all expenditures and costs actually incurred and paid by the 

Contractor for the purposes of Petroleum Operations, other than those excluded from 

recovery in accordance with this Contract. 

Petroleum Costs Account has the meaning given in Article II of the Accounting Procedure.  

Petroleum Law means the Petroleum (Exploration and Production) Act, 2014 of the Republic 

of Liberia, published by authority of the Ministry of Foreign Affairs on 10 October 

2016, as amended in 2019, or any successor law, as either may be amended from time 

to time. 

Petroleum Operations means all Petroleum Exploration, appraisal, development, production, 

handling, storage, processing and upstream transportation and marketing operations, 

and more generally, any other operations directly associated with any of the foregoing, 

that are carried out by or on behalf of the Contractor under this Contract pursuant to an 

approved Annual Work Program and Budget.  Petroleum Operations do not include 

reconnaissance operations carried out under a reconnaissance license issued by the 

Authority. 

Prohibited Person is a Person (i) who is or is Controlled by a Person who is identified in 

published and readily available regulations issued under the authority of the Ministry 

of Finance and the Ministry of Justice as being prohibited from conducting business in 

Liberia, or (ii) who has been identified as being subject to sanctions by the United 

Nations or any other member organization of which the State is a member, or (iii) who 

has been identified by the Minister of Justice after a hearing as a Person that would 

pose a serious risk to the national security, public health and safety or the economic or 

political stability of the State. A Prohibited Person also includes any Person that 

issues, or is ultimately owned by a Person that issues, bearer shares or similar 

instruments to evidence ownership of such Person that do not permit such Person to 

identify the owners of such shares or other instruments. 

Quarter means a period of three (3) consecutive calendar months beginning on January 1, 

April 1, July 1 or October 1, and ending on the following March 31, June 30, 

September 30 or December 31, respectively. 
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Remaining Natural Gas Production has the meaning given in Article 14.4. 

Remaining Oil Production has the meaning given in Article 14.4. 

Revenue Code means the Revenue Code of Liberia of 2000 as amended by the Consolidated 

Tax Amendments Act of 2010 and the regulations duly adopted thereunder, as such 

code or regulations may from time to time be modified, amended or supplemented. 

SOFR means the Secured Overnight Financing Rate administered by the Federal Reserve 

Bank of New York (or any successor administrator) and provided on the New York 

Fed’s Website. 

Successor has the meaning given in Article 22.1. 

Total Production means the total production of Crude Oil or the total production of Natural 

Gas obtained from an Exploitation Area (or the total production of both Crude Oil and 

Natural Gas obtained from an Exploitation Area, if both are produced in such area) 

less (i) the quantities used for the requirements of Petroleum Operations, (ii) any 

unavoidable losses, (iii) excess Associated Natural Gas taken by the State pursuant to 

Article 21.2(b), and (iv) re-injected Petroleum and permitted flared Natural Gas. 

Unassociated Petroleum Costs means Petroleum Costs that are not directly associated with 

any approved Exploitation Area.  For the avoidance of doubt, Petroleum Costs directly 

associated with the exploration for and appraisal of a Field that is subsequently 

designated as an Exploitation Area are to be treated as directly associated with that 

Exploitation Area and are not Unassociated Petroleum Costs. 

1.2 All references to an "Article" are to an Article of this Contract, and all references to an 

"Annex" are to an Annex to this Contract. 

ARTICLE 2 

 

SCOPE OF THE CONTRACT 

2.1 This Production Sharing Contract is a petroleum agreement as provided for under the 

Petroleum Law. 

2.2 The State authorizes the Contractor to carry out Petroleum Operations at its own risk 

in the Contract Area on an exclusive basis in accordance with the provisions of this 

Contract and in compliance with Good International Petroleum Industry Practice. 

2.3 The Contractor shall supply all financial and technical means which are necessary for 

the proper performance of Petroleum Operations. 

2.4 The Contractor shall bear alone the financial risk associated with the performance of 

Petroleum Operations.  The Petroleum Costs related thereto shall be recoverable by 

the Contractor only in accordance with the provisions of Article 14 and Annex II. 

2.5 The Total Production obtained from any Exploitation Area during the term of this 

Contract shall be shared between the Parties according to the terms set forth in this 

Contract. 
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2.6 Where the Contractor consists of several entities, one of the entities shall be 

designated with the approval of the Authority as the "Operator" responsible for the 

day-to-day management of Petroleum Operations, but all of said entities are jointly 

and severally liable for all obligations and liabilities of the Contractor under this 

Contract and the Petroleum Law except as may be expressly provided in Article 17 

with respect to NOCAL.  Whether the Contractor consists of one entity or of multiple 

entities, each of such entities that is a Non-State Party must be a company organized 

under the laws of Liberia. 

Where the Contractor consists of several entities, a copy of the JOA designating the 

"Operator", and each amendment thereof, shall be provided to the Authority within 

thirty (30) days from execution thereof. 

2.7 The Operator shall at all times 

(a) hold an undivided participating interest in the Contractor equal to at least 

twenty five percent (25%) of the aggregate interest of the Non-State Parties; 

and 

(b) be an international oil company or a wholly owned subsidiary of an 

international oil company with established experience as an operator of deep-

water drilling operations, 

The initial Operator is [۰]. 

Any change in the identity of the Operator shall be subject to the prior written consent 

of the Authority, which consent shall not be unreasonably withheld if the new 

Operator satisfies the requirements set forth in this Article 2.7 and the change 

otherwise complies with Article 26. 

The Operator shall establish and throughout the term of this Contract maintain an 

office under its name in Monrovia, Liberia, headed by an authorized representative 

employed by the Operator to whom any notice under this Contract may be served, and 

shall keep the Authority informed of the location and telephone number of such office, 

and the identity, telephone number and email address of the representative.   

2.8 For all purposes of this Contract the Operator shall represent the Contractor, and the 

Authority may look solely to and rely solely upon the Operator for performance of all 

of the obligations and discharge of all of the liabilities of the Contractor under this 

Contract, including the taking of all actions required or permitted to be taken by the 

Contractor under this Contract, provided that any amendment or modification of or 

supplement to this Contract may become effective only upon the consent of all the 

entities participating in the Contractor or such lesser portion of such entities as may be 

specified in the JOA at the time in effect among such entities.  Notwithstanding the 

foregoing, (a) the obligations, liabilities, actions and omissions of the Operator shall 

constitute the obligations, liabilities, acts and omissions of the Contractor and (b) this 

Article 2.8 does not in any way limit the joint and several liability of the entities 

participating in the Contractor as provided in Article 2.6. 
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ARTICLE 3 

 

EXPLORATION PERIOD AND SURRENDERS 

3.1 An exclusive exploration authorization for the Contract Area is hereby granted to the 

Contractor for a period of seven (7) consecutive Contract Years from the Effective 

Date consisting of three (3) consecutive exploration phases.  The first exploration 

phase shall be two (2) Contract Years in respect of the entire Contract Area, which 

may be extended, on request, as permitted by section 21.2 of the Petroleum Law.  

3.2 If, during the first exploration phase set forth above, the Contractor has fulfilled the 

exploration work commitment for such phase set forth in Article 4, then the exclusive 

exploration authorization shall, at the Contractor's request, be renewed for a second 

exploration phase of three (3) Contract Years, which may be extended, on request, to 

the extent then permitted by section 21.2 of the Petroleum Law. 

3.3 If during the second exploration phase set forth above the Contractor has fulfilled the 

exploration work commitments for such phase set forth in Article 4, then the exclusive 

exploration authorization shall, at the Contractor's request, be renewed for a third 

exploration phase of two (2) Contract Years which may be extended, on request, to the 

extent then permitted by section 21.2 of the Petroleum Law.   

3.4 If the drilling of an exploratory well is in progress at the expiry of an exploration 

phase, or if an exploratory well has been plugged and the rig released less than ninety 

(90) days prior to the expiration of that exploration phase, then the Authority shall, at 

the request of the Contractor made prior to the end of the then-current exploration 

phase, grant the Contractor an extension of that exploration phase in order (a) to 

complete and evaluate the results of the well and determine whether to make a request 

under Article 3.2 or 3.3 and (b) to file the reports and any notification with respect to a 

discovery referred to in Articles 5.2 and 5.3.  Such extension shall in any event expire 

ninety (90) days after the exploratory well is plugged and the rig released.  If the 

Contractor reports as discovery as contemplated by Article 5 and elects to proceed to 

the appraisal procedure described in Article 5, the exploration phase with respect to 

the Appraisal Area shall be deemed to continue until the Contractor declares a 

Commercial Discovery or abandons the Contract Area. 

3.5 The requests referred to in Articles 3.2 and 3.3 shall be made in writing to the 

Authority at least forty-five (45) days prior to the expiration of the then-current 

exploration phase as it may have been extended by operation of either or both of 

Articles 3.4 and 3.12.  If the Contractor fails timely to make a request under Article 

3.2 or Article 3.3, and has not cured such defect within five (5) days thereafter, this 

Contract shall automatically terminate at the end of the then-current exploration phase. 

3.6 The Contractor shall surrender (a) at the expiration of the first exploration phase at 

least  fifty percent (50%) of the surface of the Contract Area as it existed on the 

Effective Date, and (b) at the expiration of the second exploration phase at least twenty 

percent (25%) of the surface of the Contract Area as it existed on the Effective Date, 

or such lesser amount as may be necessary to avoid surrender of surfaces entitled to be 

retained by operation of Article 3.11.  
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Each surrender shall constitute a single area delimited by north-south and east-west 

line segments or by the boundaries of the Contract Area, with no segment less than 

two (2) kilometres long, provided that the Contractor may with the prior written 

consent of the Authority surrender separate areas, each complying with the boundary 

orientation and length requirements set forth in this sentence, in order to preserve 

within the remaining Contract Area locations that the Contractor reasonably believes 

are prospective.  Such consent shall not be unreasonably withheld. 

Subject to its compliance with the above-mentioned requirements, the Contractor shall 

have the right to determine the area to be surrendered. 

3.7 At the expiration of the third exploration phase, or at the end of any prior exploration 

phase if the Contractor elects not to proceed to the next exploration phase, the 

Contractor shall surrender the whole remaining surface of the Contract Area except as 

provided in Article 3.11 and shall comply with Article 3.8. 

3.8 The Contractor shall furnish the Authority not less than thirty (30) days prior to the 

end of each exploration phase with a notice of surrender containing a precise 

description of the proposed areas to be surrendered and retained and a map showing 

the details of those areas.  The Contractor's proposal shall be deemed accepted if the 

Authority does not object within twenty (20) days.  Within sixty (60) days after the 

Authority's acceptance or deemed acceptance of the proposed surrender areas, the 

Contractor shall deliver to the Authority (i) a report specifying the work carried out in 

the surrendered areas from the Effective Date, (ii) all seismic and other data obtained 

with respect to the surrendered areas, (iii) all information and material with respect to 

the surrendered areas required by Articles 9.2, 9.3 and 9.4, and (iv) a technical 

evaluation of the surrendered areas performed by the Contractor, in each case to the 

extent not previously delivered to the Authority. 

3.9 The Contractor may at any time, on not less than sixty (60) days' prior notice to the 

Authority, surrender any part of the Contract Area.  The notice of surrender, the 

information, maps, reports and data delivered in connection therewith, and, if the 

surrendered area is less than the total remaining Contract Area, the shape of the 

surrendered area shall comply with the requirements of Articles 3.6 and 3.7.  Any area 

optionally surrendered pursuant to this Article 3.9 shall be credited against the area 

required to be surrendered under the next mandatory surrender requirement applicable 

under Article 3.6. 

3.10 No surrender during or at the expiration of any exploration phase shall reduce the 

minimum work commitment set forth in Article 4 for that exploration phase, nor the 

amount of the corresponding guarantee required by Article 33. 

3.11 At the expiration of the second or third exploration phase, the right of the Contractor 

to retain beyond such expiration surface areas in the Contract Area relating to a 

discovery of Petroleum are as set forth in Article 5.1.  As such time as the Contractor 

is no longer entitled to retain any such surface area the Contractor shall surrender such 

surface area and comply with Article 3.8 and, to the extent relevant, Article 22 with 

respect thereto. 

3.12 In addition to any other provision for the extension of an exploration phase contained 

in this Contract, the Authority may at any time extend any exploration phase for good 
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technical cause shown by up to twelve (12) months so long as the total exploration 

period available under this Contract is not extended pursuant to this Article 3.12 by 

more than twelve (12) months plus the term of any extension pursuant to Article 3.4. 

3.13 This Contract shall terminate at such time as the Contractor has no further rights with 

respect to any surfaces included in the original Contract Area, or at such earlier time as 

termination may be expressly provided for in this Contract. 

ARTICLE 4 

 

EXPLORATION WORK COMMITMENTS 

4.1 During the first exploration phase defined in Article 3.1, the Contractor shall carry out 

the following Exploration work commitment: G&G studies (FTG acquisition and drop 

core campaign and studies) plus the acquisition of acquisition, processing and 

interpretation of 3D seismic,  The total minimum expenditure commitment for this 

first exploration phase is twenty five million Dollars (US$25,000,000), of which (i) 

not more than one million dollars (US$1,000,000) may be for G&G studies and (ii) a 

minimum five hundred square kilometres (500km2) of 2D seismic must be purchased 

no later than the last day of the second Contract Year. If this Contract is terminated for 

any reason pursuant to the terms of Article 30 and the total minimum expenditure 

commitment for this exploration phase has not been expended by the Contractor at the 

date of such termination, then the outstanding balance of such minimum expenditure 

commitment shall become immediately due and payable by the Contractor. 

4.2 During the second exploration phase defined in Article 3.2, the Contractor shall 

continue to perform acquisition, processing and interpretation of 3D seismic and shall 

drill at least one exploratory well.  The minimum expenditure commitment for this 

exploration phase is two million Dollars (US$2,000,000) for 3D seismic work and 

thirty million Dollars (US$30,000,000.00) of drilling costs.  Expenditures in the first 

exploration phase for 3-D seismic work that exceed the minimum requirement set 

forth in Article 4.1 may be used in satisfaction of the 3-D seismic work minimum 

expenditure requirement for the second exploration phase. If this Contract is 

terminated for any reason pursuant to the terms of Article 30 and the total minimum 

expenditure commitment for this exploration phase has not been expended by the 

Contractor at the date of such termination, then the outstanding balance of such 

minimum expenditure commitment shall become immediately due and payable by the 

Contractor. 

4.3 During the third exploration phase defined in Article 3.3, the Contractor shall drill at 

least one exploratory well.  The minimum expenditure commitment for this 

exploration phase is fifty million Dollars (US$50,000,000.00). If this Contract is 

terminated for any reason pursuant to the terms of Article 30 and the total minimum 

expenditure commitment for this exploration phase has not been expended by the 

Contractor at the date of such termination, then the outstanding balance shall become 

immediately due and payable by the Contractor. 

4.4 Each of the exploratory wells mentioned above shall be drilled to a minimum depth of 

two thousand (2,000) meters, after deduction of the water depth, or to a lesser depth if 

the continuation of drilling performed in accordance with Good International 

Petroleum Industry Practice is prevented for any of the following reasons: 
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(a) basement is encountered at a lesser depth than the minimum contractual depth; 

(b) continuation of drilling presents an obvious danger due to the existence of 

abnormal formation pressure; 

(c) rock formations are encountered the hardness of which prevents, in practice, 

the continuation of drilling by the use of appropriate equipment; or 

(d) Petroleum formations are encountered the crossing of which requires, for their 

protection, the laying of casings preventing the minimum contractual depth 

from being reached. 

Notwithstanding any provision in this Article 4 to the contrary, the Authority and the 

Contractor may, at any time, for good cause shown agree to abandon the drilling of a 

well at a lesser depth than the minimum contractual depth. 

4.5 If the number of exploratory wells drilled by the Contractor during any exploration 

phase exceeds the number of wells provided for in the minimum work commitment for 

that phase, as specified in this Article 4, the number of additional exploratory wells 

drilled during such exploration phase may be carried forward and treated as a credit 

towards the exploratory wells contained in the minimum work commitment for the 

following exploration phase. 

4.6 For purposes of Articles 4.1 to 4.5, 3-D seismic acquired from TGS ASA covering 

areas within the Contract Area may be counted against the 3-D seismic expenditure 

requirements set forth above, and appraisal wells drilled under an appraisal work 

program with respect to a discovery shall not be considered as exploratory wells. 

4.7 The Contractor shall certify to the Authority within thirty (30) days after the end of an 

exploration phase (or the earlier termination of an exploration phase attributable to a 

complete surrender or termination of this Contract) the amount of Exploration 

expenditures constituting recoverable Petroleum Costs attributable to Exploration 

work performed during such exploration phase in accordance with approved 

Exploration work programs and budgets or otherwise authorized under Article 6.3.  

The certification shall include a detailed breakdown of all such expenditures and their 

relation to the relevant work program and budget. 

(a) If the amount of Exploration expenditures set forth in such certificate 

constituting recoverable Petroleum Costs attributable to Exploration work 

performed during such exploration phase in accordance with approved work 

programs and budgets or otherwise authorized under Article 6.3 is not at least 

equal to the minimum Dollar expenditure commitment for that exploration 

phase, as set forth in Article 4.1, 4.2 or 4.3 above, then the Contractor shall pay 

to the Ministry of Finance and Development Planning, for credit to the 

Consolidated Fund, within seven (7) days after the delivery of such certificate, 

the amount by which the minimum Dollar expenditure commitment exceeded 

such expenditures. 

(b) Notwithstanding any election by the Contractor to move to a subsequent 

exploration phase permitted by Article 3, if the certification required by this 

Article 4.6 is not delivered within the prescribed thirty (30) day period the 
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Contractor may not conduct any Exploration work related to such exploration 

phase within the Contract Area or elsewhere in Liberia until such certification 

has been delivered and any amount due under Article 4.7(a) has been paid in 

full.  Contractor shall not be entitled to any extension of the term of an 

exploration phase or this Contract as a result of the operation of this 

Article 4.7(b). 

(c) The information submitted with the Contractor's certificate is subject to audit 

and review by the Authority.  Any additional amounts determined to be due in 

compliance with Article 4.7(a) shall be payable by the Contractor twenty (20) 

days after demand is made.  

ARTICLE 5 

 

APPRAISAL OF A PETROLEUM DISCOVERY, DEVELOPMENT AND 

EXPLOITATION 

5.1 This Article 5 sets forth, among other things, the steps to be taken to move from a 

discovery of Petroleum to the approval of a development and production plan and the 

granting of an exclusive exploitation authorization.  So long as the Contractor timely 

takes each of the steps provided in this Article 5Article 5 with respect to reporting a 

discovery, submitting and obtaining approval of an appraisal plan, conducting the 

appraisal, and submitting and obtaining approval of a development and production 

plan, the rights of the Contractor with respect to the discovery and the surface area 

with respect thereto as it may be modified during such steps and the obligation to pay 

surface rent at the rate applicable to the third exploration phase shall survive any 

termination of the relevant  exploration phase referred to in Article 3, or prior required 

surrenders of the original surface area provided for in this Contract.  If the Contractor 

concludes that an appraised discovery is not commercial, fails timely to submit a 

required plan or other documentation required under this Article 5, or an appraisal plan 

or a development and production plan shall have been finally withdrawn or rejected, 

the Contractor shall surrender all such surface area and comply with Article 3.8 with 

respect thereto unless the exploration period is otherwise still in effect with respect to 

such surface area. 

The Contractor shall estimate the surface area related to a discovery based on the 

geological and geoseismic data available at the time and the Authority shall accept any 

such estimate that is not patently unwarranted by such evidence. 

The rights of the Contractor to extensions of time under the force majeure provisions 

of this Contract are not limited by this Article 5.1. 

5.2 If the Contractor discovers Petroleum, it shall promptly notify the Authority of such 

discovery, and shall within fourteen (14) days of the initial discovery (or such longer 

period as the Authority may on application by the Contractor allow) deliver to the 

Authority a report setting forth (i) all relevant information then available on the 

discovery and (ii) an outline of any testing program which the Contractor proposes to 

carry out in accordance with Good International Petroleum Industry Practice to 

evaluate any Petroleum shows encountered during drilling.  The Contractor shall 

provide the details of its proposed testing program as promptly as practicable 
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thereafter.  If the notice does not propose a testing program, it shall state the reasons 

why the Contractor believes that such program should not be carried out. 

Within thirty (30) days after the date of the temporary plugging or abandonment of the 

discovery well (but not later than one hundred and eighty (180) days after the initial 

report), the Contractor shall submit to the Authority a second report including all 

available information relating to said discovery, including the results of all tests 

performed, the conclusions the Contractor believes may be drawn from such discovery 

and its initial views as to whether the discovery merits appraisal. The Contractor shall 

as promptly as practicable after the filing of such second report, and in any event 

within sixty (60) days thereafter, notify the Authority of its determination as to 

whether the discovery merits appraisal and the estimated surface area related thereto.  

If the Contractor has determined that the discovery merits appraisal, it shall diligently 

prepare a detailed appraisal plan and budget which it shall submit within six (6) 

months after the date of notification of said determination to the Authority for 

approval, together with a filing fee of two hundred fifty thousand Dollars 

(US$250,000).  The Authority shall not unreasonably withhold such approval.  The 

appraisal plan shall specify the presumed geographic extension of said discovery (the 

proposed Appraisal Area), and shall include all seismic, drilling, testing and appraisal 

operations necessary to carry out an appropriate evaluation of the discovery according 

to Good International Petroleum Industry Practice.  The provisions of Article 5.9 shall 

be applicable mutatis mutandis to said program as regards its submission, review and 

approval or deemed approval. 

5.3 No later than thirty (30) days from the date of approval or deemed approval of the 

appraisal plan, the Director General shall issue and deliver to the Contractor an 

exclusive appraisal authorization over the Appraisal Area specified in the approved 

appraisal plan for the duration specified in said plan, provided that such duration shall 

not exceed two (2) years from the later of the date of approval or deemed approval of 

said plan. 

5.4 The Contractor shall diligently carry out the approved appraisal plan, and in particular 

shall drill the appraisal wells, acquire the seismic data and carry out the production 

tests specified in the approved appraisal plan. 

5.5 Extensions of the appraisal period may be granted by the Authority for a maximum 

period of six (6) months each, if the Contractor has so far diligently performed its 

appraisal obligations and demonstrates that further geological, geophysical, 

subsurface, facilities or commercial work is justified.  Any request by the Contractor 

for such an extension must be made at least thirty (30) days prior to the expiration of 

the appraisal period as it may then have been extended.  Requests by the Contractor 

for further extensions of the appraisal period in connection with a Non-Associated 

Natural Gas discovery are governed by the terms of Article 21.1(c). 

5.6 As soon as practical after the completion of appraisal evaluation, and in any event 

within sixty (60) days after the end of the appraisal period, the Contractor shall 

provide the Authority for approval by the Director General with a detailed report 

giving (a) all the then-available information relating to the discovery and the appraisal 

thereof, including all technical and economic data relevant to a determination of 

commerciality and the Contractor's opinion as to whether the discovery is commercial, 
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and (b) if the discovery includes Associated Natural Gas, all additional information 

required under Article 21.2. 

For the purposes of the preceding paragraph, the Contractor shall make a 

determination as to whether a discovery is commercial on the basis of whether that 

discovery can be produced commercially, after consideration of all pertinent operating 

and financial data collected in the course of the appraisal work program, including 

recoverable reserves, sustainable production levels and other relevant technical and 

economic factors, in accordance with Good International Petroleum Industry Practice. 

If the Contractor makes discoveries of several Fields in the Contract Area, each such 

discovery shall require a separate initial evaluation, appraisal and development and 

production plan under this Article 5 and shall give rise to a separate exclusive 

exploitation authorization each corresponding to a separate Exploitation Area unless 

two (2) or more Fields are to be developed using substantially common production 

facilities.  The number of exclusive exploitation authorizations and related 

Exploitation Areas within the Contract Area shall not be limited. 

5.7 If the Contractor's report provided pursuant to Article 5.6 is not timely provided or 

concludes that the discovery is not commercial, the Contractor shall surrender the 

Appraisal Area and comply with Article 3.8 with respect thereto. 

If the Contractor's report delivered pursuant to Article 5.6 concludes that the discovery 

is commercial, the Contractor shall submit with the report a projected development 

plan in reasonable detail, and within one (1) year thereafter shall submit an application 

to the Authority for an exclusive exploitation authorization accompanied by a detailed 

development and production plan and a filing fee of one million Dollars 

(US$1,000,000) .  The Contractor may request a postponement of up to twelve (12) 

months of the due date for the delivery of such plan showing in such request a 

technical justification for the delay.  Any such extension may be issued by the Board 

on recommendation of the Authority technical staff.  The Board will not unreasonably 

deny any such recommended request. 

5.8 The development and production plan shall specify or include, as the case may be, at 

least: 

(a) the planned delimitation of the Exploitation Area applied for by the Contractor, 

so that it covers the area defined by the seismic closure(s) of the Field 

concerned, together with all the technical justifications with respect to the 

extent of said Field; 

(b) an estimate of the Crude Oil and/or Natural Gas reserves in place, the proven 

and probable recoverable reserves, together with a study on the methods of 

recovery; 

(c) the manner in which the plan will comply with Article 5.15, setting forth the 

projected maximum economic efficient rate of production and expected annual 

production levels for Crude Oil and/or Natural Gas; 

(d) the projected quantity and valuation of Crude Oil and Natural Gas to be 

produced, over a reasonable range of potential prices; 
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(e) the proposed Delivery Point(s) for Crude Oil and/or Natural Gas; 

(f) the procedures for measuring Total Production at the Delivery Point(s); 

(g) item-by-item description of the facilities, equipment and work necessary for 

production, such as the number of development wells, the number and nature 

of platforms, pipelines, production, processing, storage and loading facilities 

together with their specifications; 

(h) as applicable, a marketing plan for Natural Gas pursuant to guidelines in 

Article 21, which may include the Contractor's proposal to structure the project 

as an integrated or segmented gas project (including gathering, treating and 

conditioning of Natural Gas for sale); 

(i) a schedule for plan implementation and the projected date of production start-

up; 

(j) estimates of all capital expenditures and operating costs, including necessary 

infrastructure, together with a financing plan showing projected sources and 

uses of funds and the projected costs associated with raising such funds; and 

(k) an ESIA and a ESMP as required by Article 7.11, including in the ESMP the 

Decommissioning Plan required by Article 7.12; and 

(l) an economic study demonstrating the commercial nature of the Field. 

5.9 If the initial plan submitted by the Contractor is a preliminary plan, the Authority shall 

review and comment on the plan reasonably promptly.  The final plan may be 

implemented only upon the approval of the Director General, which approval shall not 

be unreasonably withheld.  Within ninety (90) days after the submission of the 

proposed final plan, the Authority may propose revisions or modifications to the 

Contractor's proposed plan by notifying the Contractor of the substance of, and its 

justification for, the proposed revision(s) or modification(s).  In that event, the 

Authority and the Contractor shall meet as soon as possible in order to consider the 

proposed revisions or modifications in light of Good International Petroleum Industry 

Practice.  Promptly after such meeting, the Contractor shall submit to the Authority a 

second proposed plan including any mutually agreed revisions or modifications.  The 

Authority shall notify the Contractor of the approval or disapproval of the second 

proposed plan within sixty (60) days of the date of submission of said plan. 

Should the Authority fail to notify the Contractor of a request for revision or 

modification of the initially proposed plan, or of the second plan, or of its approval of 

the initially proposed plan, or of the second plan, within the above-mentioned ninety 

(90) day or sixty (60) day period (as the case may be), the plan submitted by the 

Contractor shall be deemed to be approved at the expiration of said period. 

If the second proposed plan is not approved, and if the Authority and the Contractor 

agree that the issue relates to technical, engineering or budgetary matters appropriate 

for resolution by an Expert, they shall submit the issue to Expert Determination in 

accordance with Article 31.8. 
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5.10 Within thirty (30) days from the date of approval or deemed approval of a 

development and production plan and delivery to the Authority of any guaranty or 

other surety with respect to such plan that may be required by the terms of Article 33, 

the Director General shall grant and the Board shall issue to the Contractor an 

exclusive exploitation authorization covering the related Exploitation Area. 

5.11 If, in the course of work carried out after the grant of an exclusive exploitation 

authorization, the Contractor reasonably demonstrates to the Authority that the area 

defined by the seismic closure(s) of the Field concerned is larger than originally 

estimated pursuant to Article 5.8(a), the Authority shall grant to the Contractor, as part 

of the exclusive exploitation authorization already granted, an additional area so that 

the entirety of said Field is included in the Exploitation Area unless such area is within 

an area as to which a third party holds rights under a petroleum agreement, in which 

case section 5.12 applies. 

5.12 Where the area defined by the seismic closure(s) of the Field is determined to extend 

beyond the boundaries of the Exploitation Area granted with respect to such Field into 

one or more areas subject to other petroleum agreements or production sharing 

contracts (as such terms are defined in the Petroleum Law), and where the Authority 

establishes, after consultation with the relevant contractors, that the joint development 

of the Field or the Field together with adjacent separate reservoirs would be more 

efficient and advantageous, the relevant contractors shall within ninety (90) days or 

such longer time limit prescribed by the Authority (in light of the time periods allowed 

for the submission of a development and production plan under Article 5.7), prepare 

and submit to the Director General for approval, a plan for the joint development and 

operation for the petroleum reservoir or reservoirs in accordance with Article 5.8 of 

this Contract and section 28 of the Petroleum Law.  If the contractors fail to submit a 

joint development plan within the time provided, the Director General may set the 

terms for and enforce a joint development agreement between the contractors. 

If a Field is determined to extend into the territory of another state, or the development 

and production of a Field requires the construction of facilities extending to another 

State, the State shall take the actions provided for in section 29 of the Petroleum Law 

and the Contractor shall reasonably facilitate such actions. 

5.13 The duration of an exclusive exploitation authorization during which the Contractor is 

authorized to carry out the exploitation of the Field covered by such authorization is 

twenty-five (25) years from the date upon which such authorization is granted. 

If between twelve (12) and eighteen (18) months prior to the end of the exploitation 

period the Contractor reasonably believes that commercial exploitation of the Field 

remains feasible following the end of the initial exploitation period, the Contractor 

may seek an extension of the exploitation period for up to five (5) years by a request 

submitted to the Authority.  The Authority may, after consultation with the Minister of 

Finance and Development Planning, grant such request if the Contractor has fulfilled 

all its obligations during the current exploitation period. 

If between twelve (12) and eighteen (18) months prior to the end of the extended 

exploitation period the Contractor reasonably believes that commercial exploitation of 

the Field remains feasible following the end of such extended period, the Contractor 

may seek a further extension of the exploitation period by a request submitted to the 
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Authority.  The Authority may, after consultation with the Minister of Finance and 

Development Planning, grant such request but may condition such grant upon the 

amendment of this Contract. 

If the Contractor has timely filed an extension request under this Article 5.13, the term 

of the exclusive exploitation period shall extend until the requested extension is 

granted or finally refused by the Authority. 

5.14 The Contractor shall proceed diligently to implement the approved development and 

production plan and shall commence development work, including the detailed 

engineering and design work, in accordance with the development and production 

plan, but in no event later than six (6) months after receipt of the grant and approvals 

referred to in Article 5.10.  For the purposes of this Article 5.14, "development work" 

includes work necessary to carry out the development program performed outside of 

the Exploitation Area including, by way of example and not limitation, letting of 

development work contracts, design and engineering work, construction and 

fabrication, and transportation, assembly and installation. 

5.15 The Contractor shall at all times conduct its operations in accordance with the 

following: 

(a) Development wells shall be spaced in a manner so as to ensure, in accordance 

with Good International Petroleum Industry Practice, the maximum efficient 

recovery of Petroleum from each individual Field or group of combined Fields. 

(b) The Contractor shall produce Crude Oil from each Field at the maximum 

economic efficient rate ("MER") in accordance with Good International 

Petroleum Industry Practice consistent with the goal of total maximum efficient 

recovery and avoidance of wastage of reservoir energy.  The Authority and the 

Contractor shall establish the initial MER in conjunction with the adoption of 

the development and production plan. 

(c) During the exploitation authorization, the Contractor shall carry out enhanced 

recovery studies consistent with Good International Petroleum Industry 

Practice and use such recovery processes if they can be economically justified 

by an increase in Petroleum recovery.  The MER shall be reviewed annually at 

the time of submission of the Annual Work Program and Budget by the 

Contractor pursuant to Article 6 and revised, if necessary, by mutual 

agreement. 

5.16 No later than September 30 of each Calendar Year following the start of Commercial 

Production, the Contractor shall prepare and furnish to the Authority for approval a 

forecast statement setting forth by Quarters the total quantity of Crude Oil (by quality, 

grade and gravity) and Natural Gas that the Contractor estimates can be produced, 

saved and transported hereunder during the next following Calendar Year, together 

with estimates, if available, of recoverable reserves of Petroleum, broken into 

"proven" and "proven plus probable".  The Contractor shall endeavour to produce in 

each Calendar Year the forecast quantity.  All produced Petroleum shall be run to 

storage facilities procured or constructed, maintained and operated by the Contractor 

in accordance with the development and production program. 
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5.17 Interruption of production from a Field which has commenced Commercial Production 

for a consecutive period of at least six (6) months without the consent of the Authority 

(other than as a result of Force Majeure or suspension authorized under section 58 of 

the Petroleum Law) may be deemed by the Authority a material default for the 

purposes of Article 30 but only with respect to the rights of the Contractor to the 

exclusive exploitation authorization relating to such Field.  For the purposes of the 

preceding sentence, production is not considered to be interrupted by work such as 

maintenance, repairs and overhauls, so long as such work, including the planning and 

contracting therefor, is being performed in accordance with the development and 

production plan or an approved Annual Work Program and Budget and is consistent 

with Good International Petroleum Industry Practice. 

5.18 The Contractor shall immediately notify the Authority of any significant deviation 

from the assumptions and preconditions on which a development and production plan 

has been approved and which require any significant alteration in the design, size, cost 

and other specifications of the facilities.  Any such significant alteration or resulting 

significant amendment to the development and production plan shall be subject to the 

prior written approval of the Director General given after consultation with the 

Minister of Finance and Development Planning as to the potential fiscal impact of the 

changes. 

5.19 The Contractor may at any time fully or partially surrender all or any part of the 

Contract Area covered by an exclusive exploitation authorization by giving at least 

one hundred and eighty days (180) days' prior notice.  Any such surrender shall be 

subject to the provisions of Articles 3.8 and 22. 

5.20 If not earlier terminated in accordance with its terms, this Contract shall terminate 

upon expiration, surrender or withdrawal of the last exclusive exploitation 

authorization granted to the Contractor hereunder. 

ARTICLE 6 

 

ANNUAL WORK PROGRAMS AND BUDGETS AND JOINT OPERATIONS 

COMMITTEE 

6.1 At least three (3) months before the beginning of each Calendar Year, or for the first 

year, within one (1) month from the Effective Date, the Contractor shall prepare and 

submit for approval to the Authority a detailed annual work program and budget (such 

work program and budget, an "Annual Work Program and Budget") for the entire 

Contract Area, specifying the Petroleum Operations that the Contractor proposes to 

perform during that Calendar Year and the budgeted cost for each identified 

component of such Petroleum Operations.  No seismic surveys or drilling or other 

operations that could impact the environment or the livelihoods or residences of 

individuals may be conducted during any exploration, appraisal or development and 

production component of Petroleum Operations under this Contract unless an ESIA 

and an ESMP covering such work and complying with the requirements of Article 

7.11 and applicable Law have been approved by the Authority and the EPA.  The 

Authority shall on request by the Contractor assist the Contractor in dealing with the 

EPA.  The Contractor shall diligently seek such approvals. 
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Each Annual Work Program and Budget during the exploration period shall be broken 

down into the various Exploration operations and the corresponding budget for each 

such operation.  If an Annual Work Program and Budget will also encompass work 

related to an appraisal plan or a production and development plan, it shall present the 

operations relating to each appraisal plan or development and production plan 

separately and for each such plan shall reflect in reasonable detail the various 

categories of work involved and the corresponding budget.  Each Annual Work 

Program shall reflect the actions required under the then current ESIA and ESMP. 

6.2 If the Authority determines that an Annual Work Program and Budget proposed by the 

Contractor does not satisfy the requirements of Article 6 or wishes to propose any 

revisions or modifications to the Petroleum Operations specified in any Annual Work 

Program and Budget, it shall, within forty five (45) days after receipt of that Annual 

Work Program and Budget, so notify the Contractor, presenting all justifications it 

deems useful.  In that event, the Authority and the Contractor shall meet as soon as 

possible to consider the proposed revisions or modifications and to mutually establish 

in good faith the Annual Work Program and Budget in its final form, in accordance 

with Good International Petroleum Industry Practice. 

If the Authority fails to notify the Contractor of a request for revision or modification 

of the initial submission of an Annual Work Program and Budget within the forty-five 

(45) day period provided above, then such Annual Work Program and Budget 

submitted by the Contractor shall be deemed approved by the Authority for all 

purposes of this Contract. 

6.3 The Contractor may not spend more than one hundred and ten percent (110%) of the 

budgeted amount originally allocated to any line item in an approved Annual Work 

Program and Budget, or more than one hundred and five percent (105%) of the total 

budgeted amount set forth in an approved Annual Work Program and Budget without 

a prior approved amendment to the approved Annual Work Program and Budget, 

unless the increased expenditure is required to respond to health, safety or 

environmental protection concerns or to mitigate the adverse effects of a Force 

Majeure event.  The Contractor has the burden of reasonably demonstrating the 

applicability of the circumstances set forth in the preceding sentence.  Increased 

expenditure not authorized by this Article 6.3 will not constitute recoverable 

Petroleum Costs unless authorized under Article 0. 

Whenever the Contractor desires to make changes to an approved Annual Work Program and 

Budget not permitted under Article 6.3, it shall submit the proposed changes and their 

justification to the Authority.  If the Authority fails to object to the proposed changes 

within twenty-one (21) days after receipt of the proposed changes and their 

justification, the changes shall be deemed approved by the Authority.  However, if (a) 

it is commercially impractical or technically imprudent to wait twenty-one (21) days 

for a decision, (b) the change involves only an increase in the budget for a line item in 

an approved Annual Work Program and Budget, (c) the expenditure is in accordance 

with Good International Petroleum Industry Practice, (d) the Contractor in the exercise 

of reasonable diligence could not have submitted the requested change at an earlier 

date, and (e) the submission on its face satisfies the preceding requirements and is 

conspicuously labelled "High Priority. Prompt Response Required", the expenditure 

shall be deemed approved if the Authority does not respond within the greater of five 

(5) Business Days after receipt of the proposal and the time period for response 
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requested in such submission. Within sixty (60) days after the Effective Date, the 

Authority and the Contractor shall form a Joint Operations Committee (“JOC”) 

consisting of not more than three (3) members appointed by the Authority and not 

more than three (3) members appointed by the Contractor, including at least one (1) 

representative of the Operator.  The purpose of this JOC is to provide a forum for 

communication and cooperation between the Contractor and the Authority and to 

allow the Contractor to update the Authority on the progress of Petroleum Operations 

and seek the advice, recommendations and assistance of the Authority in the conduct 

of Petroleum Operations.   

6.4 The JOC shall meet twice every Calendar Year (or as otherwise agreed by the 

Authority and the Contractor) in Monrovia or at such other locations as may be agreed 

by the Authority and the Contractor.  No meeting of the JOC shall be held unless one 

(1) member appointed by the Operator and one (1) member appointed by the Authority 

are present.  Each of the Operator and the Authority shall cause at least one of the 

members appointed by it to attend a scheduled JOC meeting.  At least one (1) 

representative of the Contractor satisfactory to NOCAL shall attend the meeting. 

6.5 The Contractor shall appoint the first chairperson of the JOC who shall hold office 

until the second anniversary of the Effective Date.  Thereafter, the Authority and the 

Contractor shall have the alternating right to designate a chairperson of the JOC who 

shall hold office for a period of two (2) years.  The individual appointed as the 

chairperson shall be one (1) of the six (6) members of the JOC. 

6.6 The Contractor and the Authority will each bear any travel and lodging costs of their 

respective JOC members and any accompanying staff, which shall not be Petroleum 

Costs, provided that the cost of having qualified technical or other experts attend any 

such meeting on behalf of the Contractor or the Authority for the purpose of advising 

the JOC on issues properly before the meeting shall be borne by the Contractor and 

shall constitute Petroleum Costs. 

ARTICLE 7 

 

CONTRACTOR'S OBLIGATIONS IN RESPECT OF PETROLEUM OPERATIONS 

7.1 The Contractor shall provide all the necessary funds, equipment, facilities and 

materials, and all necessary technical expertise (including personnel), required to carry 

out Petroleum Operations. 

7.2 The Contractor shall conduct Petroleum Operations diligently in accordance with this 

Contract, the applicable Law and Good International Petroleum Industry Practice.  In 

furtherance thereof: 

(a) The Contractor shall conduct Petroleum Operations in a prudent manner and 

shall prevent and limit harm to the people, property and the environment 

(including minimizing pollution and the effective of Petroleum Operations on 

land adjacent to the Contract Area and safeguarding natural resources, 

particularly fishery resources), and to that effect, shall comply with the laws 

and regulations governing health, safety and the protection of the environment 

and with Good International Petroleum Industry Practices. 
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(b) In particular, no drilling, seismic surveys or other operations that could impact 

the environment or the livelihoods or residences of individuals may be 

conducted during any exploration, appraisal or development and production 

component of Petroleum Operations under this Contract unless such operations 

comply with the applicable Law and regulations administered by the EPA.  The 

Authority shall on request by the Contractor assist the Contractor in dealing 

with the EPA and other relevant ministries or agencies.  The Contractor shall 

diligently seek EPA’s approvals whenever applicable. 

(c) The Contractor shall be responsible for failures by its subcontractors, 

consultants or agents of the Contractor to conduct Petroleum Operations in 

accordance with the requirements of clause (a) of this Article 7.2, and for the 

quality and fitness for purpose of all work done and materials supplied by any 

of them. 

(d) The Contractor shall ensure that any person engaged in petroleum operations 

shall possess the necessary qualifications to perform the work assigned to such 

person in a prudent manner. 

7.3 In the performance of Petroleum Operations, the Contractor shall have the right to 

select qualified subcontractors in accordance with Good International Petroleum 

Industry Practice, provided that no such subcontracting shall relieve the Contractor of 

any of its obligations or liabilities under this Contract, and that the acts and omissions 

of any such subcontractor shall be deemed the acts and omissions of the Contractor. 

7.4 All works and facilities erected by the Contractor hereunder shall, according to their 

nature and to the circumstances, be built, placed, signalled, marked, fitted and 

preserved so as to allow, at any time and in safety, free passage to navigation.  

Without prejudice to the foregoing, the Contractor shall, in order to facilitate 

navigation, install the sound and optical devices approved or required by the 

competent authorities and Good International Petroleum Industry Practice and 

maintain them in a manner satisfactory to said authorities. 

Upon request of the Contractor to the Authority, the Authority will establish in 

consultation with the Liberia Maritime Authority reasonable safety zones surrounding 

the facilities constructed and used by the Contractor in the conduct of Petroleum 

Operations and shall take all reasonable precautions to prohibit within the zones in 

question the entry of vehicles, vessels or persons, or the conduct of activities or the 

construction of structures presenting a safety risk or potentially interfering with 

Petroleum Operations. 

7.5 In the exercise of its rights to build, carry out work and maintain all onshore facilities 

necessary for the purposes hereof, the Contractor shall not disturb any existing 

graveyard or building used for religious purposes or Poro or Sande grounds or any 

government or public buildings or facilities except, in any such case, with the prior 

consent of the officials authorized to administer or control the affairs of such lands, 

buildings or facilities, and subject to such special terms and reasonable conditions as 

may be prescribed for the protection of such lands, buildings or facilities and the users 

thereof.  The Contractor shall make good any loss or damage caused by it to any such 

land, building or facility or to the users thereof. 
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7.6 The Contractor is responsible for preparing and implementing health, safety and 

security management plans applicable to the conduct of Petroleum Operations in 

Liberia or Liberian waters in accordance with the requirements of this Article 7.6. 

(a) The Contractor shall prepare and implement, prior to the commence of any 

Petroleum Operations in Liberia or Liberian waters, a health and safety 

management plan setting out health and safety requirements, objectives and 

standards consistent with applicable Law and Good International Petroleum 

Industry Practice to the design, operation and maintenance of any installation 

or equipment used in the petroleum operations to prevent or mitigate hazards 

and risks to any person employed or otherwise present at or in the vicinity of 

any installation.  Any such plan shall include regulations on hygiene and 

occupational safety, and shall be regularly updated. 

(b) The Contractor shall submit the health and safety management plan and any 

revisions thereof to the Authority for approval in consultation with the Ministry 

of Health and Social Welfare, the Ministry of Labor and other relevant 

governmental agencies. 

(c) The Contractor shall: 

(a) at all times maintain efficient preventative security and emergency 

preparedness measures to deal with emergencies and accidents in an 

effective manner to prevent injury, loss of life, pollution or major 

damage to property; 

(b) take necessary measures in the event of an emergency or accident to 

prevent or reduce harmful effects, including the measures required in 

order, to the extent possible, to return the environment to the condition 

it had been in before the emergency or accident occurred; 

(c) initiate and maintain security measures to minimize attacks against 

facilities and shall at all times have contingency plans to deal with such 

attacks; 

(d) place facilities at the disposal of the relevant authorities for emergency 

and security drills and shall where necessarily participate in such drills; 

and 

(e) cooperate with other contractors to ensure efficient emergency 

preparedness through the sharing of emergency resources. 

(d) The Contractor shall ensure that all persons present at or residing in the vicinity 

of each installation or site in which Petroleum Operations are conducted are 

duly informed of the potential hazards and of precautionary measures related 

thereto. 

7.7 The Contractor shall establish and implement a program for regular assessments of the 

health and safety systems and procedures, including actual practice and performance, 

to verify that the health and safety plans are being implemented in accordance with the 

policies and standards specified therein.  The schedule for such assessments shall be 



 

 Page 25 

provided to the Authority and other relevant authorities, which shall have the right to 

participate in such assessments upon reasonable notice given to the Contractor.  The 

Authority and the relevant authorities may from time to time review details of the 

Contractor's health and safety plans, any such assessments, and the Contractor's 

implementation thereof.  The Contractor will on request discuss with the Authority or 

the relevant authorities any changes the Authority or the relevant authorities 

recommend or believe necessary to comply with applicable Law. 

7.8 The Contractor shall establish and enforce rules consistent with Good International 

Petroleum Industry Practice and applicable Law concerning the control of the use of 

drugs, alcohol, ammunition, explosives, firearms and other weapons. 

7.9 The Contractor undertakes to take all reasonable and practical steps to: 

(a) ensure the protection of water-bearing strata encountered during its work; 

(b) dispose of any product used in Petroleum Operations strictly in accordance 

with applicable Law, including the Environment Protection Law, and in the 

absence of discharge regulations or licensing requirements, in accordance with 

Good International Petroleum Industry Practice; 

(c) avoid losses, spills and unplanned discharges of Petroleum, produced waters, 

chemicals or any other product used in Petroleum Operations; 

(d) without prejudice to its obligations under any ESMP or Decommissioning Plan 

then in effect, take preventive and corrective measures in accordance with 

Good International Petroleum Industry Practice to avoid pollution resulting 

from the conduct of Petroleum Operations and otherwise to protect the 

environment and living resources; and 

(e) evaluate any pollution, contamination or other unanticipated impact on the 

environment resulting from Petroleum Operations and consult with the EPA 

and other State agencies having jurisdiction over environmental matters 

relating to the affected areas on the actions to be taken to comply with Article 

7.10. 

7.10 In the event of pollution arising or emanating from or otherwise related to Petroleum 

Operations, the Contractor shall immediately take all prudent and necessary measures 

in accordance with Good International Petroleum Industry Practice to remedy the 

damages to the environment and all damages suffered and expenses incurred by third 

parties as a result of the pollution and of any necessary and reasonable corrective 

measures taken in connection therewith, subject to the limitations on Contractor's 

liability set forth in Article 35.12.  Any damages, costs and expenses incurred by the 

Contractor arising out of or related to any claim, action or proceeding brought against 

the Contractor on account of any pollution damage, as well as the cost of any 

remediation and clean-up work undertaken by the Contractor on account of any 

pollution damage shall each be included in the Petroleum Costs, unless such damage 

results from the Contractor's gross negligence, reckless behaviour or wilful 

misconduct. 
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7.11 The Contractor is responsible for the Decommissioning of all wells and other facilities 

installed in the Contract Area or elsewhere in Liberia for the purpose of carrying out 

Petroleum Operations in an Exploitation Area under this Contract, and for payment of 

all costs incurred in connection with such work.  All Decommissioning shall be carried 

out in compliance with the Petroleum Law, applicable environmental protection and 

maritime Law and treaties, and otherwise in compliance with Good International 

Petroleum Industry Practice.  The Contractor’s obligation under this Article 7.11 is 

without regard to the availability of funds under any Decommissioning Fund 

established pursuant to Article 22. 

7.12 The Contractor shall submit to the EPA for its approval, and to the Authority for its 

approval to the extent required by the Petroleum Law, an Environmental and Social 

Impact Assessment ("ESIA") and an Environmental and Social Management Plan 

("ESMP") for each of its exploration well programs, appraisal program and 

development and production plans as and when required under applicable Law and 

this Contract plan as follows: 

(a) Each ESMP must comply with the Petroleum Law, applicable environmental 

protection Law, and the applicable requirements of the Liberia Maritime 

Authority, and is otherwise consistent with Good International Petroleum 

Industry Practice and must include 

(a) a decommissioning plan satisfying the requirements of Article 7.14 for 

any exploration, appraisal or development and production program 

covered thereby (a “Decommissioning Plan”) satisfactory to the EPA 

and the Authority, 

(b) detailed plans consistent with the relevant ESIA for the mitigation of 

environmental harm attributable to, and the restoration or remediation 

of the environment to the extent affected by, the implementation of each 

such program, as the case may be, and  

(c) detailed plans or procedures for limiting adverse socio-economic 

consequences for each such program, as the case may be. 

(b) If any aspect of the proposed Petroleum Operations to be covered by a 

particular ESIA and ESMP can reasonably be expected to require the 

relocation of residents or businesses or the taking of subsistence agricultural 

land, the socio-economic component of the ESMP must include a resettlement 

action plan and livelihood restoration plan developed in consultation with 

representatives from the affected individuals, which shall provide for suitable 

area(s) of resettlement with key emphasis on the provision of substantially 

equivalent shelter, access to community services and facilities and livelihood 

continuity (which in the case of agricultural land means substantially 

equivalent land and water resources), together with full compensation for the 

losses incurred by such residents or businesses due to such relocation. 

(c) The Contractor shall submit to the EPA and to the Authority to the extent 

required by the Petroleum Law, for approval amendments to the then-current 

ESIA or ESMP or related Decommissioning Plan whenever necessary to reflect 

material changes in conditions not anticipated in the assessment or plan in 
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question or material changes in Good International Petroleum Industry 

Practice. 

(d) Any work proposed by the Contractor that is required to be the subject of an 

ESIA or an ESMP may not be commenced until an ESIA or an ESMP covering 

such work has been approved by the EPA and by the Authority o the extent 

required by the Petroleum Law. 

(e) All ESIAs and ESMPs, and any amendments thereto, shall be public 

documents and shall be published on the Authority website and in accordance 

with EPA requirements. 

Any required ESIA shall be submitted as promptly as practical.  Any required ESMP 

shall be submitted no later than ninety (90) days prior to the proposed commencement 

of the operations covered thereby, provided that any ESMP for an appraisal plan or a 

development and production plan shall be submitted no later than the time such plans 

are filed as required in Article 5.  The ESIA and ESMP for a development and 

production plan for a Field shall include an assessment of all components of the 

development and production plan, including transportation operations, support and 

export plans.  If requests for ESIA or ESMP revisions or modifications are made by 

the Authority or by the EPA, the Parties shall cooperate in good faith in processing 

such requests to avoid delays in the work. 

An ESMP filed with respect to (a) an expansion of exploration work beyond that 

contemplated by the original exploration work ESMP, if one is required, (b) the 

transition to appraisal work, (c) the transition to development and production or (d) an 

update during the production period shall incorporate into its Decommissioning Plan 

any undischarged portion of an earlier Decommissioning Plan.  Public hearings and 

public consultations in support of the ESIA and the ESMP process, including with 

respect to any proposed material amendment to an approved ESIA or ESMP, shall be 

in accordance with the Environment Protection and Management Law and the EPA 

Guidelines.  In any event, the Contractor shall make and publish a record of (i) the 

means taken to publicize the hearings, (ii) the persons who speak at or file a 

submission in connection each such hearing and their affiliations, (iii) a summary of 

the issues raised at each such hearing, and (iv) a discussion of the actions taken by the 

Contractor in response to the issues raised at such hearings 

Whenever a public hearing is required to be held with respect to a proposed ESIA or 

ESMP, such a hearing shall be held in Monrovia, and in the county seat of any county 

in which significant onshore installations are expected to be located or which may 

reasonably be expected to be affected in any material respect by Petroleum Operations. 

7.13 Each Decommissioning Plan: 

(a) shall include an assessment of risks and any uncertainties associated with 

Decommissioning, identify practical alternatives and the preferred 

Decommissioning options, summarize the reasons for the selection of the 

preferred options, set out the manner in which the preferred options are 

expected to be carried out, provide an estimated cost for carrying out the 

preferred options, and address the social aspects of the preferred options; 
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(b) shall separately address any material decommissioning work expected to be 

required or prudent to perform prior to the termination of Petroleum Operations 

in the Exploitation Area. 

(c) may permit the Contractor to abandon offshore installations in place only if 

such installations will not endanger navigation and leaving them in place is 

otherwise in compliance with subparagraph (a) of Article 7.13, it being 

understood that it is the responsibility of the Contractor to consult with and 

obtain any necessary approvals from of the Liberian Maritime Authority with 

respect to navigational issues posed by any offshore installations proposed to 

be left in place, and the Authority shall assist the Contractor in obtaining such 

approval; 

(d) shall set forth an estimated budget in reasonable detail providing for the full 

performance of the Decommissioning Plan, taking into account reasonable 

estimates of the time or times at which decommissioning expenditures will 

occur, a reasonable allowance for inflation and a contingency factor of at least 

1.2; and 

(e) shall otherwise comply with this Article 7 and any further requirements set 

forth in Article 22. 

7.14 An ESMP filed with respect to (a) an expansion of exploration work beyond that 

contemplated by the original exploration work ESMP, if one is required, (b) the 

transition to appraisal work, (c) the transition to development and production or (d) an 

update during the production period shall incorporate into its Decommissioning Plan 

any undischarged portion of an earlier Decommissioning Plan.  There shall be only 

one Decommissioning Plan for an Exploitation Area even if there are multiple Fields 

in an Exploitation Area.  If the Contractor proposes the development of facilities 

serving more than one Exploitation Area (such as a gas liquification facility), the 

Authority may require the creation of a separate Decommissioning Plan covering only 

such facility, a comprehensive Decommissioning Plan covering the relevant 

Exploitation Areas, and/or require the areas to be combined into a single Exploitation 

Area. 

7.15 The Contractor shall conduct regular internal environmental audits, and shall 

commission external environmental audits at least once every thirty-six (36) months to 

ensure compliance of the Contractor with the environmental aspects of each ESMP 

and to identify any adjustments to the Decommissioning Plan that may be required in 

order to comply with the requirements of Article 7.11, applicable Law or Good 

International Petroleum Industry Practice.  External environmental audits shall be 

performed in accordance with the Environment Protection Law and Good International 

Petroleum Industry Practice and shall be performed or supervised by an environmental 

engineer with at least ten (10) years of experience in making environmental 

compliance assessments and audits in the offshore petroleum industry.  The 

environmental engineer shall be selected by the Contractor and approved by the EPA 

and the Authority; failing such approval, the appointment of the environmental 

engineer shall be subject to Expert Determination in accordance with Article 31.8.  

The completed audit shall be delivered promptly to the Authority and the EPA and 

shall be a public document. 
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7.16 The Contractor shall promptly following each external audit performed pursuant to 

Article 7.16, update the Decommissioning Plan approved in connection with the 

Contractor’s submission of its development and production plan and the related budget 

to the extent necessary to reflect 

(a) the results of such audit, 

(b) the as-built condition of the facilities actually constructed or installed, 

(c) future facilities then expected to be constructed or installed, 

(d) any changes in the time or times at which any material decommissioning costs 

are expected to occur, and 

(e) an updated budget prepared in accordance with Article 7.14(d) reflecting the 

adjustments in the Decommissioning Plan. 

7.17 Pending resolution of any disagreement as to the content of or the manner of carrying 

out an updated Decommissioning Plan or the content of the related budget, the 

Contractor shall take such decommissioning actions as are required by the undisputed 

portions of the Contractor’s proposed plan and in conformity with applicable Law and 

the requirements of this Contract 

(a) that identifies any Decommissioning that may be required in order to comply 

with the requirements of Article 7.11, applicable Law or Good International 

Petroleum Industry Practice not already provided for in the Decommissioning 

Plan for such Exploitation Area, and 

(b) estimates the cost of carrying out such additional Decommissioning. 

7.18 Each such audit shall be performed in accordance with the Environment Protection 

Law and Good International Petroleum Industry Practice and shall be performed or 

supervised by an environmental engineer with at least ten (10) years of experience in 

making environmental compliance assessments and audits in the offshore petroleum 

industry.  If the Parties cannot agree on the audit firm, either the Contractor or the 

EPA may seek Expert Determination of the firm in accordance with Article 31.8. 

7.19 The results of each such audit shall be taken into account in the Decommissioning 

Plan update for such year required by Article 7.16. 

7.20 The Contractor shall conduct regular internal environmental audits to ensure 

compliance of the Contractor with the environmental aspects of each ESMP.  The 

completed audit shall be delivered promptly to the Authority and the EPA and shall be 

a public document.  The Contractor shall also commission external audits of the social 

aspects of each ESMP at least once every thirty-six (36) months.  The entity and 

individuals conducting the audit and the scope and methods of each audit shall be 

reasonably satisfactory to the Authority.  The completed audit shall be delivered 

promptly to the Authority and shall be a public document. 

7.21 The Contractor shall bear the cost of audits performed pursuant to Article 7.16 and this 

Article 7.21 and such costs shall constitute Petroleum Costs. 
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7.22 The Contractor shall be responsible for any failure of its subcontractors, consultants, 

agents and suppliers to comply with the requirements of this Article 7, and all health 

and safety plans, all relevant ESIAs, ESMPs and other associated plans, such as 

emergency preparedness, waste management plans and oil spill response plans. 

7.23 The Authority may appoint authorized representatives who shall have the right at any 

time, upon reasonable notice to the Contractor, to carry out any of the activities 

referred to in Article 70.2 of the Petroleum Law, including without limitation review 

the Contractor’s compliance with the safety, health and security management plans 

and practices and Contractor’s performance of any then-effective ESIA or ESMP.  To 

the extent the EPA or other departments or agencies of the State have a legal duty to 

make inspections in relation to health, safety, emergency preparedness or security 

matters that would require their access to facilities of the Contractor, the Authority 

may nominate personnel of such other agencies qualified to make such inspections as 

its representatives for the purposes of this Article.  All such representatives shall use 

the Contractor’s transportation to offshore facilities within the Contract Area, and 

during such inspections the Contractor shall provide food and housing at the relevant 

locations to all such representatives under the same conditions as it provides such food 

and housing to its own personnel.  Such transportation, food and housing costs shall be 

considered Petroleum Costs. 

7.24 The Contractor shall engage in and comply with the requirements of the LEITI Act.  In 

particular, the Contractor shall disclose to the LEITI reconcilers on an accurate and 

timely basis and in the required manner all payments by the Contractor or any Non-

State Party made to the State, (including any government agency and State-owned 

company) to the extent required by the LEITI Act, and shall provide said reconcilers 

with such information and documents as the reconcilers may reasonably require for the 

purposes of investigating any discrepancies between payments reported by any State 

entity and payments reported by the Contractor or any Non-State Party. 

ARTICLE 8 

 

CONTRACTOR'S RIGHTS IN RESPECT OF PETROLEUM OPERATIONS 

8.1 Subject to the provisions of and during the term of this Contract, the Contractor shall 

have the following rights: 

(a) the exclusive right to explore for Petroleum in the Contract Area and to carry 

out such operations and execute such works as may be necessary for that 

purpose; 

(b) the exclusive right to apply for and obtain an exclusive exploitation 

authorization, in the event of a discovery of Petroleum in the Contract Area 

which, following appraisal, has been shown to be commercial; and 

(c) exclusive rights to carry out development and production operations in the 

exploitation perimeter, directly and through Affiliates and subcontractors, and 

to transport, sell or otherwise dispose of the Contractor's share of Petroleum in 

accordance with this Contract and the relevant field development and 

production plan. 
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8.2 The right to conduct Petroleum Operations shall include the right to clear the ground, 

dig, perforate, drill, build, erect, place, supply, operate, manage and maintain ditches, 

pools, wells, trenches, excavations, dams, canals, water conduits, plants, tanks, basins, 

maritime and other storage facilities, together with generator units, power plants, high 

voltage lines, telephone, radio and other communication facilities, factories, 

warehouses, offices, employees' housing, hospitals, ports, docks, harbours, jetties, 

piers and other facilities, ships, vehicles, railways, warehouses, workshops, and all the 

auxiliary services which are necessary for or useful to Petroleum Operations or in 

connection therewith; and all additional facilities which are or may become necessary 

for or reasonably subsidiary to the carrying out of Petroleum Operations.  Article 

10Article 10 is applicable to the acquisition by the Contractor of rights in land for the 

purpose of carrying out any of the foregoing activities. 

8.3 For any Field in respect of which an exclusive exploitation authorization has been 

granted, the Contractor shall have the right to build, use, operate and maintain within 

and outside the Contract Area all the Petroleum storage and transportation facilities 

which are necessary for the production, transportation and sale of Petroleum produced, 

pursuant to the conditions specified in the development and production plan and the 

related ESMP. 

Subject to the maintenance of free travel for existing and expected future commercial 

navigation, the Contractor may determine the route and location of any pipeline that is 

under the waters within the jurisdiction of the State and is necessary for Petroleum 

Operations pursuant to the conditions specified in the relevant development and 

production plan and related ESMP.  Any pipeline crossing or running alongside roads 

or passageways (other than those used exclusively by the Contractor) shall be built so 

as not to hinder the passage on those roads or passageways. 

8.4 The employees, representatives and agents of the Contractor and its subcontractors 

shall have the right, for the purposes of Petroleum Operations, to enter into or leave 

the Contract Area and shall have free access to all the facilities set up by the 

Contractor, subject to the provisions of Article 10. 

8.5 The State shall take reasonable steps requested by the Contractor to assist, facilitate 

and expedite the conduct by the Contractor of Petroleum Operations permitted under 

this Contract.  Such steps may include the provision of assistance to the Contractor in 

identifying and securing permits, licenses and approvals required to be obtained from 

other ministries or agencies of the State for the performance of the Contractor's 

obligations under this Contract. 

8.6 Except to the extent any such individual may be disqualified by applicable Law, the 

State shall on request within a reasonable timeframe furnish to each officer, director, 

employee and consultant of each of the entities participating in the Contractor  (or of 

its Affiliates, and subcontractors), who is not a citizen of Liberia, and whose presence 

in Liberia is for the purpose of assisting in the performance of Petroleum Operations 

and to the spouse and minor children of each such person, all documents and visas 

necessary to enable such person to enter and to leave, or to work and travel within, the 

territory of Liberia.  At the request any Non-State Party (and each of the entities 

participating in the Contractor), the Authority shall take all reasonable steps to 

facilitate the completion of any immigration formalities with the Immigration Bureau 

with respect to such individual. 
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ARTICLE 9 

 

DATA, REPORTS AND CONFIDENTIALITY 

9.1 The State shall own all the original data obtained by the Contractor as a result of 

Petroleum Operations, such as, but without limitation, well logs, maps, magnetic 

tapes, cores, cuttings, samples and other geological, geophysical and petro-physical 

information as well as all data resulting from the reprocessing of such data (but 

excluding Contractor’s interpretations of such data and/or reprocessed data), all such 

data being hereinafter referred to as “Original Data”.  The Contractor shall have the 

right to use such original data and materials throughout the term of this Contract.  Both 

the State and the Contractor are subject to the restrictions on disclosure provided in 

this Article 9. 

9.2 The Contractor shall furnish the Authority with the following periodic reports together 

with such other reports as may be required under regulations generally applicable to 

Petroleum Operations issued by the Authority, identifying, as applicable, the Contract 

Area, Appraisal Area or Exploitation Area and Field to which such information 

relates: 

(a) daily reports on drilling operations; 

(b) weekly reports on seismic operations; 

(c) in accordance with the provisions of Annex II, 

(a) within sixty (60) days after the end of each Quarter, a statement of 

Petroleum Costs, recoverable and non-recoverable, incurred in 

Petroleum Operations for the Quarter then ended.  Such costs shall be 

allocated by Appraisal Area or Exploitation Area when any such area 

has been designated.  The statement shall also include (1) such 

information as to the nature of such costs or the location in which they 

were incurred, in such form as will enable the determination when 

necessary of costs constituting Unassociated Petroleum Costs, and, as 

from the start of commercial production, quarterly statements by 

Exploitation Area of Petroleum Costs recovered as contemplated by 

Article 14.3; 

(b) within ninety (90) days after the end of each Calendar Year, a statement 

setting forth for the Calendar Year then ended the information required, 

by clause (c)(a) of this Article 9.2, identifying any amounts attributable 

to adjustments to the quarterly data previously reported and in such 

form as will enable the determination, when necessary, of Unassociated 

Petroleum Costs, and 

(c) which commercial production commenced, and (b) for each Calendar 

Year thereafter, by Exploitation Area and Field, the quantities of Crude 

Oil and Natural Gas produced and sold, and the Petroleum Costs 

recovered in respect of the preceding Calendar Year; and 
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(d) daily and monthly statements by Exploitation Area and Field of production and 

forecasts, in accordance with Annex II, showing the quantities of Petroleum 

produced, consumed, processed and lost, and, in respect of Natural Gas, the 

quantities re-injected, vented or flared; and 

(e) annually, the then expected productive life of each Field based on the Proven 

Reserves then existing as determined by a reputable independent qualified 

expert reasonably satisfactory to the Authority, and the Contractor’s good faith 

estimate of the rate of production over the remainder of the exploitation period 

or over the period remaining until the Contractor expects to surrender the 

Contract Area, if earlier, including an explanation of the Contractor’s 

reasoning. 

9.3 In addition, to the extent not required to be delivered pursuant to Article 9.2, a copy of 

each of the following reports or documents prepared or acquired pursuant to Petroleum 

Operations shall be furnished to the Authority promptly after it is prepared or 

obtained: 

(a) all geophysical surveys, measurements and interpretation reports, maps, map 

profiles, sections or other documents related thereto, as well as, at the 

Authority's request, the originals or a true copy of all recorded seismic data; 

(b) the drilling location and completion report for each well together with a 

complete set of recorded logs; 

(c) all drill tests or production tests and reports including all studies relating to the 

flow or production of a well; 

(d) all reports relating to core analyses; 

(e) all reports on discoveries, including test results; 

(f) all Petroleum quality analyses and reports, all reports on investigations of 

Petroleum reserves, Field limits, reservoir pressure reports and work-over 

reports; 

(g) production reports and forecasts, including actual or expected quantities of 

petroleum produced, re- injected, consumed, processed and, in respect of 

natural gas, vented or flared; 

(h) price obtained and other particulars of all petroleum sales transactions; and 

(i) all other information in the possession of Contractor appropriate for the proper 

application of the provisions of this Contract relating to the determination of 

the entitlements of the State, the Authority or NOCAL to Petroleum produced 

under this Contract. 

9.4 The Contractor shall also submit to the Authority and to the relevant ministries and 

government agencies such reports on health and safety performance of each 

installation at which, and each site on which, Petroleum Operations are conducted, as 

are required under applicable Law and as may be specified in regulations issued by the 

Authority. 
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All reports, maps, documents and other compilations of information required to be 

provided to the Authority by the Contractor under this Contract shall be supplied to the 

Authority in an electronic format reasonably acceptable to the Authority unless the 

Authority has otherwise agreed.  The Authority may also require duplicate paper 

copies of any such item (except to the extent that such item consists of geological or 

other technical data that is customarily maintained and exchanged only in electronic 

format). 

9.5 A representative portion of the cores and cuttings removed from each well, as well as 

samples of fluids produced during drill tests or production tests, shall be supplied to 

the Authority within a reasonable period after the materials involved become available 

to the Contractor.  The Contractor shall provide the Authority with a regularly updated 

inventory of the cores and cuttings removed from each well, as well as samples of 

fluids produced during drill tests or production tests.  The Contractor shall supply the 

Authority with additional representative portions of any or all such cores, cuttings and 

samples on request by the Authority. 

9.6 The Contractor shall maintain the original cores, cuttings, samples and data related to 

Petroleum Operations in its custody and shall provide access to the Authority or a 

representative of the Authority upon its request at reasonable times and locations.  If 

such materials and data are not stored in Liberia, the cost of access shall be at the cost 

of the Contractor which costs shall not be recoverable.  As such time as the Contractor 

surrenders any portion of the Contract Area, or determines that a Crude Oil or Natural 

Gas discovery is not commercial (either prior to or after conducting an appraisal in 

accordance with this Contract) or determines that it will not participate in the 

development of a development and production program for a Natural Gas discovery 

(whether Associated or Non-Associated Natural Gas), all such original materials and 

data and all reports, studies, analyses and conclusions made by or for the Contractor in 

connection with such portion of the Contract Area or such discovery not already 

provided to the Authority shall be provided to the Authority in Liberia at the cost of 

the Contractor. 

9.7 The Contractor shall forthwith notify the Authority of any accident involving any 

material damage to the facilities and equipment used in Petroleum Operations and any 

death or bodily injury. 

9.8 The Contractor shall keep the Authority informed of all projected Petroleum 

Operations, such as any geological surveys, seismic surveys, drilling or installation of 

a platform, at least fifteen (15) days prior to the commencement of any such operation.  

If the Contractor decides to abandon a drilling operation before its scheduled end date 

notified to the Authority before drilling commences, it shall notify the Authority 

thereof within at least forty-eight (48) hours prior to such abandonment, unless 

operational safety demands a lesser notice period. 

9.9 Each Party agrees that all information and data of a technically, geologically or 

commercially sensitive nature acquired or obtained from the other party relating to 

Petroleum Operations and which on the Effective Date is not in the public domain or 

otherwise legally in the possession of such Party without restriction on disclosure 

shall, during the term of this Contract and for a period of three (3) years following the 

termination of this Contract, be considered confidential and be kept confidential and 
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not be disclosed to any third party without the prior written consent of the other Party, 

except: 

(a) to an Affiliate provided that such Affiliate agrees to maintain confidentiality as 

provided in this Contract; 

(b) to any Governmental Authority of the State when required by this Contract or 

applicable Law, and, subject to Article 9.12, to the consultants or legal advisors 

of any such Governmental Authority where such disclosure of such data or 

information is essential to such consultant's or advisor’s work in relation to this 

Contract; 

(c) to firms appointed as reconcilers under LEITI of information necessary to 

enable them to prepare, according to the EITI Standard then in effect or any 

successor EITI principles, LEITI reconciliation reports relating to payments 

reported by the Contractor to have been made by the Contractor to any 

Governmental Authority of the State under or in relation to this Contract and 

reported receipts by Governmental Authorities of payments under or in relation 

to this Contract from the Contractor; 

(d) subject to Article 9.12, to subcontractors, consultants and attorneys employed 

by any entity participating in the Contractor, where such disclosure of such 

data or information is essential to such subcontractor's, consultant's or 

attorney's work; 

(e) subject to Article 9.12, to a bona fide prospective transferee of a participating 

interest in the Contractor hereunder (including an entity with whom such Party 

or a parent entity of such Party is conducting bona fide negotiations directed 

toward a merger, consolidation or other transfer of Control); 

(f) subject to Article 9.12, to banks or other financial institutions to the extent 

appropriate for a Party arranging for funding of its obligations under this 

Contract; 

(g) subject to Article 9.12, to insurers as needed to underwrite policies and process 

claims related to Contractor assets within the Contract Area; 

(h) to the arbitrators or to any Expert in any proceeding under Article 30.5; 

(i) to the extent such data or information must be disclosed pursuant to a final 

order of a court of competent jurisdiction or to any rules or requirements of any 

government or stock exchange having jurisdiction over such Party or a Person 

Controlling such Party; 

(j) where such data or information is Original Data or relates to portions of the 

Contract Area surrendered by the Contractor, to discoveries that Contractor has 

declined to appraise, or to discoveries that the Contractor has, after appraisal, 

declined to develop, and the disclosing Party is the State, excluding any of 

Contractor’s interpretative data, studies or conclusions derived by the 

Contractor from any such information; 
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(k) where such data or information was obtained by the Contractor in the conduct 

of Petroleum Operations five (5) years or more before the disclosure and the 

disclosing Party is the State, provided this exception shall not extend to 

commercially sensitive information as to the income, profits or rate of return of 

the Contractor; and 

(l) where such data or information becomes part of the public domain, through no 

fault of the disclosing Party. 

9.10 Each Party shall take customary precautions to ensure that data and information on 

Petroleum Operations described in Article 9.9 are kept confidential by its employees.  

Disclosure pursuant to paragraph (d), (e), (f) or (g) of Article 9.9 or to consultants or 

advisors pursuant to paragraph (b) of Article 9.9 shall not be made unless prior to any 

such disclosure the disclosing Party has obtained a written undertaking from the 

recipient to keep the data and information confidential (except for data which is at the 

time of disclosure or has become in the public domain) with the same standard of care 

as it would use for its own internal confidential information and not to use or disclose 

the data and information except for the express purpose for which disclosure is to be 

made without the prior written consent of the disclosing Party. 

9.11 Any entity participating in the Contractor ceasing to own a participating interest in this 

Contract during the term of this Contract shall nonetheless remain bound by the 

confidentiality obligations set forth in this Article for so long as they are applicable to 

the Contractor. 

9.12 Each Party may, notwithstanding any provisions in this Article, make disclosures in 

corporate annual reports, government reports, employee and stakeholder newsletters, 

magazines, websites and the like, of summarizations of a general nature relating to 

Petroleum Operations which are customarily described or reported in such 

publications. 

9.13 This Contract and all amendments and modifications of and supplements to this 

Contract are public documents.  In the event there is a Joint Operating Agreement, that 

agreement shall not be a public document.  All financial information required to be 

disclosed under LEITI may be disclosed to the public by the Contractor, by the 

Authority or by the State.  The Authority and the State expect to include their 

requirements as to the timing and amount of the State's share of petroleum production, 

royalties and other payments specifically due or paid under the terms of this Contract 

or of taxes, fees and other levies payable or paid by the Contractor in the national 

budgeting process.  

9.14 The Contractor acknowledges that the Authority may make available to the public, on 

its website or otherwise, any or all of the following: 

(a) the pre-qualification guidelines and the register of pre-qualified applicants, and 

in the case of a competitive bid, the tender protocol any official assessment of 

the applicants of multiple entities seeking the same block or blocks and any 

announcement summarizing the principal the terms and conditions of this 

Contract; 

(b) all ESIAs and ESMPs, and amendments thereto; and 
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(c) all other documents required to be published by applicable Law in effect as of 

the licensing round publication date. 

9.15 The Contractor acknowledges that the Authority may be subject to audit or 

investigation by other bodies of the State, including but not limited to the General 

Audit Commission and the Liberia Anti-Corruption Commission.  The Contractor 

shall provide information requested by the Authority in furtherance of such audits and 

investigations so long as (i) such information is not Proprietary Data or information 

otherwise agreed to be confidential under this Article 9 and (ii) such information 

relates to the scope of this Contract and to the scope or the execution of the 

responsibilities of the Authority under this Contract. 

 

ARTICLE 10 

 

OCCUPATION OF LAND AND USE OF NATURAL RESOURCES 

10.1 The Contractor may acquire land for the purposes of constructing, installing and 

operating petroleum production and transportation facilities and such other buildings, 

structures and installations as may be necessary for the conduct of Petroleum 

Operations under this Contract. 

10.2 For the purposes of Article 10.1, the State shall make available to the Contractor on 

request any land which it owns that is suitable for the activities intended to be carried 

out thereon provided that use of the land does not conflict with any existing land use 

rights already granted to third parties.  The Parties agree that the use of State-owned 

land shall be determined by its actual use at the time or, if different, the use prescribed 

in a budget or land development plan published by the State prior to the Contractor's 

request for the use of such land.  The Contractor shall have the right to utilize such 

land to build the facilities necessary for the carrying out of Petroleum Operations and 

the obligation to maintain, above and below the ground, such facilities in good 

working order. 

10.3 The State shall authorize the Contractor on request to build, use and maintain 

telephone, telegraph and piping systems required for Petroleum Operations above and 

below the ground and along land belonging to the State, if such construction, use or 

maintenance (a) does not conflict with land use rights already granted to third parties, 

the existing use by the State of such land, or the use prescribed in a budget or 

development plan published prior to Contractor's request for the use of such land, and 

(b) complies with applicable environmental, health and safety Law. 

The State reserves the right on reasonable notice to the Contractor to construct and 

operate or cause the operation of roads, railroads, power and telephone lines within 

any onshore portion of the Contract Area or any land acquired by or for the Contractor 

for its petroleum operations, provided that the State takes account of the reasonable 

concerns of the Contractor and seeks to minimize any disruption in the conduct of 

Petroleum Operations. 
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10.4 Rights on land held by private owners that the Contractor determines to be necessary 

for the carrying out of the petroleum operations shall be acquired by direct agreement 

between the contractor and the person or persons concerned as follows: 

(a) "Private owners" shall be deemed to include both holders of formal land rights 

and farmers or occupants who are traditional holders of rights to the land 

concerned. 

(b) The Contractor shall seek in good faith to reach an agreement with the person 

or persons concerned.  If a rights holder, farmer or occupant is not literate in 

English, the Contractor must provide effective means of communication with 

and translation for such person.  Any such agreement shall provide fair and 

reasonable compensation for title to or use of the land, or any crops or 

improvements thereon or any long-term loss in value of the land caused by 

Petroleum Operations.  If no such agreement can be reached, the Contractor 

may request the Authority to facilitate the process of negotiation between the 

person or persons involved and the Contractor for the acquisition of the 

necessary rights with fair compensation. 

(c) If the State acquires rights or interests in land for use by the Contractor, such 

rights or interests shall be held or registered, as the case may be, in the name of 

the State, but the Contractor shall be entitled to the use thereof for the purposes 

of Petroleum Operations during the term of this Contract. 

(d) All costs incurred by the Authority or any other instrumentality of the State in 

connection with assisting the Contractor in the acquisition of rights or interests 

under this Article 10.4 shall be borne by the Contractor and may be recovered 

as Petroleum Costs. 

10.5 The Contractor is responsible for the payment of all generally applicable taxes and 

other levies on rights or interests in land acquired by the Contractor or acquired by the 

State for use by the Contractor and on the improvements constructed or installed by 

the Contractor thereon. 

10.6 By constructing, installing and operating improvements on rights or interests in land 

acquired by the Contractor with the assistance of the State, made available to the 

Contractor by the State, or acquired by the State for use by the Contractor, the 

Contractor assumes the obligation to maintain all such improvements, whether above 

or below the ground, in good working order and in compliance with applicable Law, 

and to remove them at the end of the term of this Contract if they are not acquired for 

further use by a replacement Contractor pursuant to a new petroleum sharing contract.  

The Contractor's Decommissioning Plan shall take into account this removal 

obligation. 

10.7 The Contractor shall indemnify the State for any damage caused to its land or any 

improvements thereon by the construction, use and maintenance of its facilities on 

land provided by the State and shall be liable to the owners or users of lands adjacent 

to lands occupied or used by the Contractor for any damage to such lands and to the 

improvements or crops thereon in accordance with applicable Law.  The 

responsibilities of the Contractor to third parties who have by contract provided the 

Contractor with rights or interests in land shall be governed by the terms of those 
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contracts and by generally applicable Law.  Except where damage referred to in this 

Article is caused by the Contractor's gross negligence, reckless behaviour or wilful 

misconduct, the costs and expenses of the Contractor incurred pursuant to this 

Article 10 shall be considered as Petroleum Costs. 

10.8 The Contractor shall have no rights over mineral resources in the Contract Area other 

than Petroleum.  If, in the course of Petroleum Operations, the Contractor discovers 

mineral resources other than Petroleum in the Contract Area that may be of economic 

value and may be capable of being developed, it shall within thirty (30) days inform 

the Authority of the minerals discovered and their location, and shall thereafter 

provide such other information and samples as the Authority may reasonably request. 

10.9 The State reserves the right to grant within the Contract Area (a) reconnaissance 

licenses and (b) licenses authorizing prospecting for, exploration for or mining of any 

mineral resources other than Petroleum, in which event the Contractor shall use 

reasonable efforts to avoid obstruction or interference with such licensees' operations 

within the Contract Area.  The State shall use its best efforts to ensure that operations 

of such licensees do not obstruct or interfere with the Contractor's Petroleum 

Operations within the Contract Area, and will require each such licensee to agree with 

Contractor (i) to keep the Contractor notified of the areas in which it proposes to work 

and the nature of such work and to (ii) that if it obstructs or interferes with the 

Contractor's Petroleum Operations within the Contract Area, such licensee will 

promptly compensate the Contractor for the adverse consequences of such obstruction 

or interference. 

ARTICLE 11 

 

USE OF FACILITIES 

11.1 For the purposes of carrying out Petroleum Operations, the Contractor shall have the 

right to use in accordance with applicable Law (i) any public railroad, road, airport, 

landing strip, supply base, port facility, waterway and any telephone network in 

Liberia, whether owned by the State or by any private enterprise, subject to the 

payment of fees then in effect or mutually agreed upon which in the case of State-

owned facilities will not be in excess of the prices and tariffs charged to similar third 

parties for similar services, and (ii) any land, sea or air transportation means for the 

transportation of its employees or equipment, subject to compliance with the laws and 

regulations which generally govern the use of such means of transportation. 

11.2 The State may limit the access of the Contractor to any such existing public utilities 

and facilities to the extent necessary to meet the demands of the general public.  In any 

case of insufficient capacity to provide for the needs of both the general public and the 

Contractor (and users similarly situated with the Contractor), the Authority and the 

Contractor (and such similarly situated users) shall in good faith consider together 

with the owner and operator of such facilities whether and how additional capacity for 

such similarly situated users can be provided in a manner that fairly allocates to the 

Contractor (and others similarly situated) the additional costs of providing and 

operating capacity in excess of that required by the general public and if there is 

agreement upon adding such capacity, the Contractor shall pay its agreed share of such 

additional costs as needed to fund construction of such excess capacity, and shall 

recover its share of such additional costs as Petroleum Costs. 
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11.3 The State shall have the right to use for exceptional matters any transportation and 

communication facility installed by the Contractor, subject to a fair compensation 

mutually agreed upon which will not be in excess of the prices and tariffs charged by 

the Contractor to third parties for the provision of similar services provided that such 

use does not unreasonably interfere with Petroleum Operations. 

ARTICLE 12 

 

LIABILITY, INDEMNIFICATION AND INSURANCE 

12.1 The Contractor shall be liable in accordance with applicable Law for any damage or 

loss or bodily injury which the Contractor, its subcontractors or any other person 

acting on its or their behalf may cause to any other persons or their property in 

connection with the carrying out of Petroleum Operations, subject to reduction in the 

circumstances contemplated by section 59.3 of the Petroleum Law. 

12.2 The Contractor is liable for all damages and losses incurred as a result of pollution 

damage or other environmental harm from its Petroleum Operations and for the cost of 

reasonable measures to avert, limit or remedy such damages or losses without regard 

to fault.  Damages may be established as provided in section 61 of the Petroleum Law. 

12.3 The Contractor shall, at all times indemnify and hold harmless the State and the 

Authority against all actions, claims and demands that may be brought or made against 

the Authority or the State by reason of anything done by the Contractor in the conduct 

of Petroleum Operations. 

12.4 Costs imposed on (or otherwise incurred by) the Contractor or any of its 

subcontractors, employees, or other Persons under the direction of the Contractor as a 

consequence of gross negligence, reckless behavior or wilful misconduct or as a result 

of any breach of a legally required standard of care or duty shall not be recoverable 

Petroleum Costs. 

12.5 The Contractor shall, during the term of this Contract, maintain and obtain insurance 

coverage for and in relation to Petroleum Operations (whether such operations are 

carried out by Contractor or any of its subcontractors, employees, agents or other 

Persons under the direction of the Contractor) for such amounts and against such risks 

as are customarily or prudently insured against by experienced operators in the 

international petroleum industry in accordance with Good International Petroleum 

Industry Practice, subject to such limits and deductibles as are customarily applied, 

without prejudice to any other insurance required under applicable Law. 

No later than thirty (30) days after the Effective Date and at least thirty (30) days prior 

to the commencement of any Petroleum Operations not covered by, or the renewal 

date of, any policy then in effect, the Contractor shall furnish to the Authority 

certificates evidencing that such coverage is in effect and all premiums due thereon 

have been paid, specifying the period of effectiveness of such paid insurance.  Such 

insurance policies shall include the State and the Authority as additional insureds as 

their interests may appear and shall waive subrogation against the State and the 

Authority. 
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12.6 The said insurance shall, without prejudice to the generality of the foregoing, cover at 

least the following: 

(a) loss or damage to all installations, equipment and other assets for so long as 

they are used in or in connection with Petroleum Operations; 

(b) loss, damage or injury caused by pollution or other environmental harm in the 

course of or as a result of Petroleum Operations; 

(c) loss of property or damage or bodily injury suffered by any third party in the 

course of or as a result of Petroleum Operations for which the Contractor may 

be liable; 

(d) any claim for which the State, the Authority or NOCAL may be liable relating 

to the loss of property or damage or bodily injury suffered by any third party in 

the course of or as a result of Petroleum Operations for which the Contractor is 

liable to indemnify the State; 

(e) with respect to Petroleum Operations offshore, the cost of clean-up operations 

and removing wrecks following any accident in the course of or as a result of 

Petroleum Operations; and 

(f) the Contractor's and/or the Operator's liability to its employees engaged in 

Petroleum Operations. 

12.7 The Contractor will be provided the opportunity to self-insure or underwrite any or all 

of the insurance required by this Article 12Article 12 through one or more insurance 

Affiliates of entities participating in the Contractor or, if such direct insurance is not 

permitted, through reinsurance policies to such Affiliate insurance companies, 

provided that (i) the terms and conditions of and premiums charged for such 

reinsurance policies are on commercially reasonable, arms-length terms, and (ii) the 

security and creditworthiness of such self-insurance or insurance arrangements have 

each been disclosed in writing to and are reasonably satisfactory to the Authority. 

12.8 The premiums paid for any insurance required by this Article 12 shall be treated as 

recoverable Petroleum Costs. 

12.9 The Contractor shall require its contractors to obtain and maintain insurance against 

the risks referred to in this Article. 

ARTICLE 13 

 

PERSONNEL, PROCUREMENT, TRAINING,  

AND RELATED CONTRIBUTIONS 

13.1 The Contractor shall employ Liberian citizens in the performance of Petroleum 

Operations in Liberia whenever suitably qualified and available for employment.  In 

furtherance of this requirement: 

(a) the Contractor shall hire only citizens of Liberia for unskilled labour positions 

within Liberia or on-board vessels or equipment stationed in Liberian waters; 

and 
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(b) the Contractor and its subcontractors shall give preference to qualified Liberian 

citizens for employment in all levels of their Liberian operations; and 

(c) in addition to the formal training programs required by Article 13.6, each 

development and production plan shall include plans to train Liberian citizens 

in the full range of managerial and technical activities involved in the 

performance by the contractor of its obligations under the petroleum 

agreement, including without limitation engineering design, information 

technology, petroleum geology technology, production facility operations and 

maintenance, contract negotiation and contract management. 

Employment practices of the Contractor in connection with Petroleum Operations in 

Liberia or in the territorial waters of Liberia, including number of working hours, 

working conditions, salaries and any other matters relating to employment conditions, 

shall conform to applicable Law.  The Contractor will require its contractors or 

subcontractors to comply with this Article 13.1 with respect to their own employment 

practices within Liberia or in the territorial waters of Liberia. 

13.2 Nothing in this Contract shall bar the Contractor from employing its own key 

personnel in appropriate managerial and supervisory positions so long as it has 

complied with clauses (b) and (c) of Article 13.1. 

13.3 All employees required for the conduct of Petroleum Operations shall be under the 

Contractor's authority or that of its contractors, subcontractors and agents, in their 

capacity as employers.  Subject to Article 13.1, their work, number of working hours, 

salaries and any other matters relating to their employment conditions shall be 

determined by the Contractor or its contractors, subcontractors and agents in 

compliance with generally applicable labor Law.  The Contractor is a private business 

enterprise and contracts awarded by the Contractor or its subcontractors are not subject 

to applicable Law relating to procurement by ministries, agencies and departments of 

the Government of Liberia, such as the Amendment and Restatement of the Public 

Procurement and Concessions Act, 2005 and any similar successor legislation. 

13.4 The Contractor and its subcontractors shall give preference to services and goods 

provided by Liberian citizens or business entities controlled by Liberian citizens if 

conditions of price, quality, delivery time, service and terms of payment are 

substantially similar to those from other countries or from non-Liberian sources.  

When purchasing goods and services related to Petroleum Operations, the Contractor 

and its subcontractors must organize their procurement practices to give meaningful 

opportunities to bid for contracts to those entitled to preference pursuant to this 

Article 13.4. 

13.5 Concurrently with the filing of the initial detailed development and production plan 

under Article 5.7, the Contractor shall deliver to the Authority a project linkages plan 

for the development and production period, which: 

(a) identifies the potential for local suppliers, contractors and service providers to 

provide goods and services to Petroleum Operations; 

(b) identifies key interventions to increase local participation in the provision of 

goods and services to Petroleum Operations; 
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(c) sets out a project local purchase plan complying with the requirements of this 

Article 13 with clear milestones identified in terms of an increasing percentage 

of local purchases of goods and services, and providing for bidding preferences 

for local suppliers, contractors and service providers (provided that such 

persons offer quality, terms, delivery, service, quantity and price at least 

comparable to those obtainable from other sources); 

(d) sets out plans to train Liberian citizens (through, among other things, internal 

training and counterpart understudy programs) in the full range of managerial 

and technical activities involved in the performance by the Contractor of its 

obligations under this Contract, including without limitation engineering 

design, information technology, petroleum geology technology (particularly 

relating to the obtaining, processing and interpretation of seismic and other 

geological data), production facility operations and maintenance, contract 

negotiation and contract management; and 

(e) sets forth reasonable goals within the context of such plan, provides procedures 

for regular monitoring and reporting of the Contractor's performance against 

such plan, and establishes reasonable economic sanctions for failures to 

achieve such goals. 

The linkage plans and updates thereof required by this Article 13.5 shall be subject to 

the review and approval of the Authority, which may be given only after consultation 

with the Ministry of Labor and other relevant agencies but which shall not be 

unreasonably withheld. 

The Contractor shall provide the Authority with an updated plan under this section 

13.5 every three years after the delivery of the initial plan.  The update shall take into 

account any subsequent development and production plan related to a new exclusive 

exploitation authorization. 

The Contractor shall cause its major contractors to comply with the linkage plan 

required by this Article 13.5. 

13.6 The Contractor shall provide training programs for employment in various levels of 

the Liberian operations of the Contractor and its subcontractors (including both skilled 

and semi-skilled positions) and for that purpose the Contractor shall devote an annual 

training budget of: 

(a) Two hundred thousand Dollars (US$200,000) each Contract Year, payable no 

later than thirty days from the Effective Date for the first year; and 

(b) one million Dollars (US$1,000,000) each Contract Year, payable no later than 

thirty days from the start of Commercial Production 

13.7 The Contractor shall provide funding for social and welfare programs in Liberia and 

for that purpose the Contractor shall devote an annual social and welfare budget of: 

(a) one hundred seventy-five thousand Dollars (US$175,000) each Contract Year, 

payable no later than thirty days from the Effective Date for the first year; and 
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(b) five hundred thousand Dollars (US$500,000)each Contract Year, payable no 

later than thirty days from the start of Commercial Production . 

Funds available under Article 13.6(a) shall be paid by the Contractor to non-

governmental training programs selected by the Ministry of Labor after consultation 

with the Contractor, and funds available under Article 13.6(b) shall be paid by the 

Contractor to non-governmental social and welfare programs selected by the Ministry 

of Health and Social Welfare after consultation with the Contractor. 

The Contractor shall within sixty (60) days following each Calendar Year publish a 

list of the organizations or entities to which such payments were made, the amounts 

received by each such organization, and the purposes for which such payments were 

made but the Contractor shall have no responsibility of any kind for the application or 

other use by any recipients of funds made available to organizations or entities 

approved by the Ministry of Labor or the Ministry of Health and Social Welfare 

pursuant to this Article 13.7. 

13.8 To stimulate research in identification and exploitation of hydrocarbon reserves, and to 

assist the State in its overall goal of achieving energy sustainability and electric energy 

availability in rural areas, the Contractor shall provide annual funding in the amount of 

five hundred thousand Dollars (US$500,000) for an Energy Development Fund, 

managed by the Authority and the Ministry of Finance and Development Planning.  

The first such payment shall be made within thirty (30) days of the Effective Date, to 

such subaccount of the Consolidated Fund or other recipient as shall be designated by 

the Authority and the Ministry of Finance and Development Planning. 

13.9 The payments required by Articles 13.6, 13.7 and 13.8 shall be subject to the 

following requirements. 

(a) The Contractor shall have no responsibility for the application of such funds. 

(b) Following the initial payment of each such payment within thirty (30) days of 

the Effective Date, payments shall be due on the first day of each Calendar 

Year. 

(c) If the Contractor so requests, the Authority shall furnish the Contractor within 

sixty (60) days after receipt of such request, a report that sets forth how funds 

provided by the Contractor with respect to the prior Calendar Year under any 

or all of Articles 13.6, 13.7 and 13.8 were distributed or are planned to be 

distributed. 

(d) The contributions required by Articles 13.6, 13.7 and 13.8 for each be subject 

to inflationary adjustment in accordance with changes in the GDP Implicit 

Price Deflator as follows: effective on January 1 of each Calendar Year, 

commencing with the January 1 next occurring following the initial approval of 

a development and production plana under this Contract, the stated amount in 

each of such Articles shall be increased or decreased based on the ratio of the 

value of the GDP Implicit Price Deflator for the third Quarter of the 

immediately preceding Calendar Year to the value of the GDP Implicit Price 

Deflator for the third Quarter of the Calendar Year in which the Effective Date 

occurred.  The Authority's determination of such change in value shall be final, 
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absent manifest error.  Any question as to the existence of "manifest error" may 

be submitted by the Contractor to Expert Determination under Article 31.8. 

(e) Except as provided in Article 13.8, all such payments shall be made into such 

subaccount of the Consolidated Fund or other recipient wholly owned by the 

State as shall be designated by the Authority and the Ministry of Finance and 

Development Planning.  

13.10 The Contractor shall prepare and submit annually to the Authority by the end of 

February in each year, commencing with the first February following the Calendar 

Year in which an exclusive exploitation authorization is given to the Contractor under 

this Contract: 

(a) the manner in which the Contractor and its major contractors have complied 

with the requirements of Articles 13.1 through 13.8 during the immediately 

preceding Calendar Year; and 

(b) a statement specifying the number of employees of the Operator and of the 

Operator's major contractors during the immediately preceding Calendar Year, 

broken down by employer, employment category, qualification and nationality, 

together with a report on the medical care and training provided to them (with 

partial year and temporary employees to be recorded in the manner reasonably 

prescribed by the Authority). 

A "major contractor" for the purposes of this Article 13 is a supplier or subcontractor 

who received in any year more than five million Dollars (US$5,000,000) from the 

Contractor for activities related to Petroleum Operations performed in Liberia in that 

year. 

ARTICLE 14 

 

RECOVERY OF PETROLEUM COSTS AND PRODUCTION SHARING 

14.1 From the start of Commercial Production, the Contractor shall market the Total 

Production of Crude Oil and Natural Gas obtained from each Exploitation Area in 

accordance with the provisions hereinafter defined, subject to the right of the State 

under Article 14.7 to elect to take certain production in kind. 

14.2 The Contractor shall pay a royalty to the State in accordance with Article 15.3 and 

shall be entitled to take at the Delivery Point each calendar month a quantity of Crude 

Oil and/or Natural Gas, as the case may be, having a value equal to such royalty.  The 

remaining quantity of Total Production after deduction of the quantity allocated to 

royalty under this Article 14.2, hereinafter referred to as the “Net of Royalty 

Production”, shall be allocated in accordance with Articles 14.3 and 14.4. 

14.3 For the purposes of recovery of Petroleum Costs with respect to any Exploitation 

Area, the Contractor may freely take each calendar month from the Net of Royalty 

Production of Crude Oil or the Net of Royalty Production of Natural Gas, as the case 

may be, during such calendar month a quantity of Crude Oil or Natural Gas having a 

value of up to sixty percent (60%) of such Net of Royalty Production, provided that 

the Contractor may never take any amount in excess of that necessary and sufficient to 
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recover Petroleum Costs remaining unrecovered with respect to such Exploitation 

Area.  Petroleum Costs which are directly associated with an Exploitation Area will be 

allocated for the purposes of this Article 14.3 to the Exploitation Area to which they 

are associated.  Any Petroleum Costs which are not directly associated with an 

Exploitation Area will be allocated for the purposes of this Article 14.3 to an 

Exploitation Area in the manner provided in Article 14.6. 

The value of such portion of Total Production allocated to the recovery of Petroleum 

Costs by the Contractor, as defined in the preceding paragraph, shall be calculated in 

accordance with the provisions of Article 18 in the case of Crude Oil, or of Article 

21.3(b) in the case of Natural Gas. 

If during a Calendar Year Petroleum Costs with respect to an Exploitation Area not yet 

recovered by the Contractor under the provisions of this Article 14.3 exceed the 

equivalent in value of sixty percent (60%) of the Net of Royalty Production of Crude 

Oil and sixty percent (60%) of the Net of Royalty Production of Natural Gas, as 

calculated above, the excess shall be carried forward to the following Calendar Year or 

Calendar Years until full recovery of Petroleum Costs with respect to such 

Exploitation Area or until the expiration of this Contract. 

14.4 The quantity of Crude Oil and Natural Gas from an Exploitation Area remaining after 

the Contractor has taken from the Net of Royalty Production the portion permitted 

under Article 14.3 to be allocated to the recovery of Petroleum Costs, hereinafter 

referred to as “Remaining Oil Production” or, as applicable, “Remaining Natural 

Gas Production,” shall be shared between the State and the Contractor according to 

the Contractor’s nominal pre-tax rate of return from the conduct of Petroleum 

Operations with respect to an Exploitation Area. 

Nominal pre-tax rate of 

return for the 

Exploitation Area 

State’s share of 

Remaining Oil 

Production 

or Remaining Natural 

Gas Production 

Contractor’s share of 

Remaining Oil 

Production or 

Remaining Natural Gas 

Production 

19% or less 25% 75% 

Greater than 19% to 

30% 

40% 60% 

Greater than 30% [۰]% [۰]% 

 

14.5 For the purpose of determining the State’s and the Contractor’s share of Remaining 

Oil Production or Remaining Natural Gas Production, the Contractor’s nominal pre-

tax rate of return with respect to any Exploitation Area is determined as provided in 

this Article 14.5 and in Article 14.6. 

Nominal pre-tax rate of return for an Exploitation Area is based on a comparison of 

the Contractor’s cash outflows to cash receipts for such Exploitation Area, calculated 

by the following formula, where “t” refers to the Calendar Year for which such 

determination is being made: 
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ANCPt = (ANCPt-1)(M) + NCFt 

ANCP means “Accumulated Net Cash Position”.  ANCP is computed for each 

Contract Year.  When ANCP is negative, it signifies that the Contractor’s cumulative 

expenditures, adjusted to allow for a specified return on funds to the Contractor (the 

“M” factor), exceed the Contractor’s cumulative receipts. No Petroleum Costs 

incurred prior to the Effective Date shall be included in the determination of ANCP. 

ANCP shall be computed both for M = 1.19 and M = 1.30. 

NCF for any Calendar Year “t” is equal to 

(1) the sum of (x) the Contractor’s receipts from the Petroleum 

allocated to it for the purposes of recovery of Petroleum Costs, 

plus (y) the Contractor’s receipts from the Petroleum allocated 

to it from Remaining Oil Production and from Remaining 

Natural Gas Production, in each case for that Calendar Year and 

attributable pursuant to Articles 14.3 and 14.6 to the relevant 

Exploitation Area 

less 

(2) the sum of the Contractor’s Petroleum Costs for that Calendar 

Year attributable pursuant to Articles 14.3 and 14.6 to the 

relevant Exploitation Area, plus the sum of the Contractor’s 

Petroleum Costs from prior Calendar Years not theretofore 

attributed to a specific Exploitation Area that, by operation of 

Article 14.6, became allocated to the relevant Exploitation Area 

in that Calendar Year, plus, in the case of the initial Exploitation 

Area, expenditures of the Contractor for that Calendar Year 

pursuant to Articles 16.2(b), 16.2(c), 16.3 and 16.4. 

NCF for any year before revenues start to flow will be a negative number, and ANCP 

for any such year will also be a negative number.  ANCP will remain negative until 

sometime after Commercial Production.  Significant capital expenditure in subsequent 

years could again result in a negative ANCP. 

If ANCP for any Calendar Year “t”, determined in accordance with the above formula 

when M = 1.19 is zero or a negative number, then (i) for the purpose of determining 

the State’s share of Remaining Oil Production or Remaining Natural Gas Production 

the Contractor’s nominal pre-tax rate of return is considered to be nineteen percent 

(19%) or less, with a sharing ratio of twenty five percent (25%) State and seventy five 

percent (75%) Contractor, and (ii) for the following Calendar Year, when computing 

with M = 1.19, ANCPt-1 shall be deemed to be zero.   

If ANCP for any Calendar Year “t”, determined in accordance with the above formula 

when M = 1.30 is a positive number, then (i) for the purpose of determining the State’s 

share of Remaining Oil Production or Remaining Natural Gas Production, the 

Contractor’s nominal pre-tax rate of return is considered to be greater than thirty 

percent (30%), with a sharing ratio of  [۰] ([۰]%) State and [۰] percent ([۰]%) 
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Contractor, and (ii) for the following Calendar Year, when computing with M = 1.30, 

ANCPt-1 shall be deemed to be zero. 

If ANCP for any Calendar Year “t”, determined in accordance with the above formula, 

is zero or a negative number when M = 1.30 but is a positive number when M = 1.19, 

then (i) for the purpose of determining the State’s share of Remaining Oil Production 

or Remaining Natural Gas Production, the Contractor’s nominal pre-tax rate of return 

is considered to be greater than nineteen percent (19%) and not more than thirty 

percent (30%), with a sharing ratio of forty (40%) State and  sixty percent (60%) 

Contractor, and (ii) for the following Calendar Year, when computing on the basis of 

M = 1.19, ANCPt-1 shall be deemed to be zero. 

The foregoing requirement shall be administered as follows.  For any Calendar Year 

after the commencement of Commercial Production, ANCPt and the relevant sharing 

ratio shall be provisionally determined thirty (30) days following the end of each of 

the first three Quarters using the actual NCF for the Quarter then ended, and for this 

purpose, M = 1.30 shall be replaced by M = 1.0667 for the first, second and third 

Quarters, and M = 1.19 shall be replaced by M = 1.0444 for the first, second and third 

Quarters.  The sharing ratio thus determined shall be the applicable sharing ratio for 

the current Quarter.  Within sixty (60) days after the end of each Calendar Year, 

ANCPt and the relevant sharing ratio shall be determined for the full year then ended.  

Appropriate adjustments shall be made during the year to reflect any cumulative over-

allocation or under-allocation to the Contractor of Remaining Oil Production or 

Remaining Natural Gas Production, and a further adjustment shall be made as 

promptly as practicable after the full year determination to reflect any cumulative 

over-allocation or under-allocation determined to exist as a consequence of the full 

year computation.   

14.6 For the purposes of Articles 14.3 and 14.5, the method of allocation of any Petroleum 

Costs which are not directly associated with any approved Exploitation Area 

(“Unassociated Petroleum Costs”) shall be as follows: 

(a) all Unassociated Petroleum Costs existing at the expiry of the exploration 

period, including any extensions thereof, shall be allocated at that time to the 

first approved Exploitation Area.  

(b) Notwithstanding foregoing, if at the expiry of the exploration period, including 

any extensions thereof, the Contractor is engaged in the appraisal of a 

discovery or has applied for but not received approval for an Exploitation Area, 

then the allocation of all Unassociated Petroleum Costs, including the 

Petroleum Costs associated with said appraisal or subsequent Exploitation Area 

application, will be deferred until it is determined by operation of Article 5 

whether said appraisal program has led to an approved Exploitation Area.  If 

said appraisal program results in an approved Exploitation Area then such 

Unassociated Petroleum Costs will be allocated to that Exploitation Area or an 

earlier approved Exploitation Area, whichever has the larger expected recovery 

pursuant to an approved plan of development.  If said appraisal program does 

not result in an approved Exploitation Area, then such Unassociated Petroleum 

Costs will be allocated as provided in paragraph (a) above.  
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14.7 The State may receive its share of production as defined in Articles 14.4 and 14.5 

either in kind or in cash. 

(a) If NOCAL elects after consultation with the Minister of Finance that the State 

should receive in kind all or part of the State share of Remaining Oil 

Production for any Quarter, NOCAL shall notify the Contractor of such 

election in writing at least ninety (90) days prior to the beginning of the 

Quarter concerned, specifying the precise quantity that it wishes to receive in 

kind during said Quarter. NOCAL shall receive such Remaining Oil 

Production in kind on behalf of the State at the Delivery Point using procedures 

and equipment/vessels consistent with required operational and safety 

standards as established in the lifting procedure. 

(b) If NOCAL elects after consultation with the Ministry of Finance that the State 

should receive in kind all or part of its share of Remaining Natural Gas 

Production, NOCAL shall notify the Contractor of its election in writing within 

thirty (30) days following the Contractor’s submittal of a detailed development 

and production plan pursuant to Article 5.6, specifying the percentage share 

that the State wishes to receive in kind during the exploitation period for the 

subject Natural Gas Field. 

(c) All election notices pursuant to this Article 14.7 shall be promptly published on 

the website of NOCAL. 

ARTICLE 15 

 

TAXATION AND ROYALTY 

15.1 The Contractor shall, in respect of its Petroleum Operations, be subject to income tax 

which shall be assessed and payable in accordance with the provisions of the Revenue 

Code, as amended, subject to Article 28.1 and Article 15.2.  Tax return filing 

requirements, tax records, Liberia Revenue Authority audit rights and other tax 

administration and procedural matters shall be governed by the Revenue Code.  If the 

Contractor comprises several entities, each of said entities shall individually be subject 

to income tax pursuant to the Revenue Code, subject to Article 28.1 and Article 15.2. 

15.2 The following provisions of the Revenue Code as in Effect on the Effective Date are 

deemed modified as provided below for the purposes of the application of the Revenue 

Code to the Contractor and to the entities participating in the Contractor: 

(a) The Contractor or any contractors and subcontractors are exempt from payment 

of import, export or re-export duties, fees or levies under the Revenue Code for 

goods identified in Article 25.1 except as provided in the last sentence of 

Article 25.1. 

(b) The Contractor will pay a lump sum annual payment of three hundred thousand 

Dollars (US$300,000.00) in lieu of customs user fees under the Revenue Code 

to the Consolidated Fund within thirty (30) days of the Effective Date of this 

Contract and thirty (30) days after the start of each Contract Year thereafter.  

The annual lump sum payment due for each Contract Year beginning with the 

first Contract Year commencing after the grant of an exclusive exploitation 
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authorization for any portion of the Contract Area pursuant to Article 5.10 of 

this Contract shall be increased to five hundred thousand Dollars 

(US$500,000.00), is not subject to reduction if the actual customs user fees for 

a year would have been less that the amount of such lump sum payment, and 

shall be escalated as provided in Article 13.9(d). 

(c) Any sale, assignment, transfer, conveyance, redemption or other disposal of a 

right or interest in this Contract, directly or indirectly, made in accordance with 

this Contract, 

(a) between an entity participating in the Contractor and its Affiliates 

which are wholly owned directly or indirectly by that entity's ultimate 

parent (except for director's qualifying shares), or 

(b) between entities participating in the Contractor which occur by reason 

of operation of any default provisions set forth in the JOA that have the 

substantive effect of Articles 8.4.D.1 and 8.4.E of the Model JOA or 

(c) between entities participating in the Contractor which occur by reason 

of operation of "conduct of Petroleum Operations by less than all 

parties" provisions set forth in the JOA that have the substantive effect 

of transferring a portion or all of the interest of one or more participants 

in the Contractor to other participants in the Contractor in the manner 

provided in Article 7 of the Model JOA, 

the taxable income of the transferred interest shall continue to be determined 

using the cost and other tax attributes applicable to such interest immediately 

prior to such transfer and the transfer shall not be subject to any tax, levy or fee 

of any kind imposed by the State, and no taxes or other payments shall be due 

to the State on account of any gain or deemed gain relating to such sale, 

assignment, transfer, conveyance, redemption, contribution or other disposal as 

aforesaid. 

(d) For the purposes of this Contract, Section 744(c) of the Revenue Code shall be 

deemed to state that notwithstanding any other provision of the Revenue Code, 

a petroleum project shall be entitled to recover the cost of tangible fixed 

property and intangible property on an asset-by-asset basis using the straight-

line method over a five-year period at the rate of twenty percent (20%) per 

year. 

(e) The rights granted under this Contract constitute interests in real property for 

the purposes of Sections 805 and 806 of the Revenue Code and any other 

provisions of the Revenue Code relating to the taxation of transfers of property. 

15.3 Royalties on Petroleum production shall be paid as follows. 

(a) A royalty at the rate shown below shall be paid by the Contractor to the State 

by deposit into the Consolidated Fund on the value of Total Production of 

Crude Oil before the deduction of any Petroleum Costs.  The value of Total 

Production shall be calculated in accordance with the provisions of Article 

18Article 18 in the case of Crude Oil, provided that the value of any pre-
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Commercial Production sale shall be the actual selling price, as determined by 

the Contractor in good faith and notified to the Authority. 

Water Depth (at 

mean high water) 
Royalty rate 

0 meters 

≤1,500 meters 
10% 

greater than 

1,500 meters 
5% 

 

For the purposes of determining the rate(s) applicable, the Contractor shall 

carry out well directional surveys and measure completion depths to determine 

the locations from which production is actually occurring.  If production is 

commingled between wells or intervals with water depths which are both 

greater and lesser than one thousand five hundred (1,500) meters, then the 

production from each water depth shall be metered as required to determine the 

applicable royalty rate(s).  All such measurements shall be conducted in 

accordance with Good International Petroleum Industry Practice. 

The Contractor shall provide the Authority with all relevant information used 

to determine the applicable royalty rate(s).  The Parties recognize that the 

required measurement may occur on the seafloor and that the location of the 

devices may introduce practical limits with regard to periodic inspection.  If 

required, a more detailed methodology for metering, auditing, inspecting and 

calibrating measurement of Total Production for determining the applicable 

royalty rate(s) and confirming the accuracy of such measurement shall be 

detailed in the relevant development and production plan. 

(b) The royalty rate for Associated and Non-Associated Natural Gas shall be five 

percent (5%).  No royalty for Natural Gas is due from the Contractor under this 

Contract if the Natural Gas is Non-Associated Natural Gas and Contractor has 

not participated in the development and production of such Natural Gas as 

contemplated by Article 21.1, or if the Natural Gas is Associated Natural Gas 

and the State or its designee has taken on the responsibility for the processing 

and marketing of such Natural Gas at the Contractor's separation facilities as 

contemplated by Article 21.2(b). 

(c) Royalties due under this Article 15.3 shall be payable by the Contractor 

directly to the Consolidated Fund in Dollars thirty (30) days after the end of 

each calendar month based on Total Production and the Market Prices for that 

calendar month, as such Market Prices are preliminarily determined pursuant to 

Article 18 or Article 21.3(b), as the case may be, subject to subsequent 

adjustment as provided in such Articles. 

15.4 Notwithstanding the provisions of Article 15.2(a) above, the Contractor shall be 

subject to the Economic Community of West African States (ECOWAS) Trade Levy 

or any similar levy on all goods which it imports into Liberia at the rate established by 

applicable Law, provided that this Article 15.4 shall not be interpreted (a) to bar the 
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Contractor from applying from time to time to the appropriate ministry or agency of 

the State for a complete or partial exemption from such levy to the extent then 

permitted under ECOWAS rules, regulations and guidelines, or (b) to prohibit the 

Contractor from benefitting from any exemption so granted. 

15.5 Notwithstanding any exclusion contained elsewhere in this Contract, this Contract 

does not exempt any Person from the payment of fees in relation to driver's licenses, 

vehicle registrations, corporate registration, employees' residency permits, and work 

permits and other licenses, registrations and permits incidental to doing business or 

conducting activities in Liberia. 

15.6 The Contractor agrees that section 7.14 of the Petroleum Law permits the Authority to 

authorize by regulation and assess processing fees generally applicable to all holders 

of petroleum sharing contracts for the amendment of the terms of petroleum rights 

after they are granted, for the approval under petroleum agreements of appraisal 

programs and development and production plans and amendments thereto, for the 

review and approval of transfer requests under petroleum rights, and for the taking of 

other comparable actions at the request of a holder of petroleum rights.  All such fees 

are payable to the Authority. 

ARTICLE 16 

 

SURFACE RENTALS, BONUSES AND MANAGEMENT FEES 

16.1 The Contractor shall pay surface rentals each Contract Year for the area subject to this 

Contract as provided in Article 16.2.  As provided in section 7.13(d) of the Petroleum 

Law, the surface rental for each Contract Year shall be paid to the Authority for each 

Contract Year beginning prior to the start of commercial production, and shall 

thereafter be paid into the Consolidated Fund. 

16.2 Surface rental for each Contract Year shall be determined pursuant to the table below, 

based on the area remaining subject to this Contract on the first day of such Contract 

Year.  The initial payment shall be made within thirty (30) days after the Effective 

Date, and the amount due for each subsequent Contract Year shall be made within five 

(5) days of the first day of such Contract Year.  No surface rental payment will be 

adjusted for reductions in the Contract Area occurring during a Contract Year. The 

amounts shown in the table below are subject to inflationary adjustment in the manner 

set forth in Article 13.9. 

Category of Operation Surface Rentals per annum 

First exploration phase US$50 per sq. km 

Second exploration phase US$75 per sq. km 

Third exploration phase US$100 per sq. km 

Exploitation Areas US$150 per sq. km 

 

For the purposes of determining the amounts due by the Contractor on account of 

surface rentals: 
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(a) the third exploration phase shall be deemed to continue (with respect to areas 

for which Contractor has not been granted an exclusive exploitation 

authorization under Article 5 until such time as all of the Contract Area is 

subject to one or more exclusive exploitation authorizations, has been 

surrendered by the Contractor, or has been extinguished as a consequence of 

the termination of the third exploration phase, 

(b) the surface rental rate for any Appraisal Area is the rate of the then-current 

exploration phase (without regard to when the Authority granted an exclusive 

appraisal authorization for such area), and if the third exploration phase 

terminates under circumstances in which the Contractor is permitted to 

continue appraisal activities with respect to an Appraisal Area, surface rental 

shall continue to accrue at the third exploration phase rate for such Appraisal 

Area until the relevant area is surrendered or is the subject of an exclusive 

exploitation authorization, and 

(c) If an exploration phase begins on a date that is not the first day of a Contract 

Year, the Contractor shall make an additional surface rent payment thirty (30) 

days after the beginning of such exploration phase in an amount equal to the 

amount by which (i) the annual surface rent payment required for the new 

exploration phase, prorated for the remainder of the current Contract Year and 

adjusted for any reduction in the Contract Area that took place at the beginning 

of the new exploration phase, exceeds (ii) the amount of the annual surface rent 

payment due at the beginning of such Contract Year allocable pro rata to the 

remainder of the Contract year.  No surface rental payment reduction will be 

made on account of any reduction in the Contract Area unrelated to the 

transition to a new exploration phase occurring during a Contract Year,  or if  

the amount determined pursuant to clause (i) above is less than the amount 

determined pursuant to clause (ii) above. 

16.3 The Contractor shall pay the following signature and production bonuses: 

(a)  five million Dollars ($5,000,000) to the Authority within thirty (30) days of 

the Effective Date as signature bonus;  

(b) to the Consolidated Fund, ten million Dollars (US$10,000,000) when the 

combined Total Production of Crude Oil from all Exploitation Areas within the 

Contract Area first reaches the average rate of thirty thousand (30,000) Barrels 

per day during a period of ninety (90) consecutive days, 

(c) to the Consolidated Fund, fifteen million Dollars (US$15,000,000) when the 

combined Total Production of Crude Oil from all Exploitation Areas within the 

Contract Area first reaches the average rate of fifty thousand (50,000) Barrels 

per day during a period of ninety (90) consecutive days, and 

(d) to the Consolidated Fund, twenty million Dollars (US$20,000,000) when the 

combined Total Production of Crude Oil from all Exploitation Areas within the 

Contract Area first reaches the average rate of one hundred thousand (100,000) 

Barrels per day during a period of ninety (90) consecutive days. 
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The bonus due under clause (a) of this Section shall be recoverable as a Petroleum 

Cost.  Each of the amounts referred to in clauses (b) through (d) above shall be paid 

within thirty (30) days following the expiration of the reference period of thirty (30) 

consecutive days and shall not be recoverable as Petroleum Costs. 

16.4  For each Contract Year beginning on the Effective Date the Contractor (or Operator 

on behalf of the Contractor, where appropriate) shall pay to the Authority, by wire 

transfer of immediately available funds to such bank account in the name of the 

Authority as the Authority may specify from time to time by notice to the Operator, an 

administrative fee equal to Five Hundred Thousand Dollars (US$500,000) per block 

per Contract Year, payable on the first day of each Contract Year (within thirty (30) 

days after the Effective Date, in the case of the first Contract Year) and escalated as 

provided in Article 13.9(d).  Such amount shall be recoverable as a Petroleum Cost. 

ARTICLE 17 

 

CARRIED INTEREST PARTICIPATION 

17.1 NOCAL shall have two separate and distinct undivided interests in the Contractor’s 

rights and obligations under this Contract (such interests being referred to collectively 

as the “State Participations”).  The two components of the State Participation are 

called the “NOCAL Participation” and the “Citizen Participation”.  The NOCAL 

Participation shall be a ten percent (10%) undivided interest in the Contractor’s rights 

and obligations under this Contract and the Citizen Participation shall be a five percent 

(5%) undivided interest in the Contractor’s rights and obligations under this Contract.  

Each such interest shall be accounted for separately on the books and records of the 

Contractor.  Each such interest shall be held by NOCAL on the terms and conditions 

set forth in this Article 17. 

17.2 The JOA that NOCAL is a party to under this Contract shall be based on the 2023 

Model JOA form of the Association of International Energy Negotiators, including the 

AIEN 2026 Model Form International Accounting Procedure.  If there is a conflict 

between the terms of this Contract and the JOA, the terms of this Contract shall 

prevail. 

(a) The JOA shall comply with any specific requirements of this Contract 

applicable to such Joint Operating Agreement.  

(b) The NOCAL Participation and the Citizen Participation shall be held as 

separate participation under the JOA, but each shall be held in the name of and 

managed by NOCAL as to all operational matters.  

(c) Cash calls on the NOCAL Participation shall be issued to NOCAL at its 

address for notices established pursuant to this Contract.  Cash calls on the 

Citizen Participation shall be issued to the Minister of Finance and 

Development Planning at the address for notices for that Ministry provided 

pursuant to this Contract, provided that no such cash calls shall be payable by 

NOCAL or the Citizen in relation to the NOCAL Participation or the Citizen 

Participation in relation to an Exploitation Area prior to the date of first 

Commercial Production from such Exploitation Area.   



 

 Page 55 

(d) All amounts distributable by the Contractor under this Contract on account of 

the NOCAL Participation shall be distributed by wire transfer to such account 

of NOCAL as NOCAL may direct pursuant to the terms of the JOA. 

(e) All amounts distributable by the Contractor on account of the Citizen 

Participation shall be distributed by wire transfer to the account of such entity 

of the State as shall be directed by the Minister of Finance and Development 

Planning by notice to the Contractor as provided in this Contract. 

(f) The NOCAL Participation and the Citizen Participation may not be transferred 

in whole or in part except as provided in Article 17.4 and 17.5.  No such 

transfer may cause any other participant in the JOA to be in violation of 

applicable Trade Control Laws.  There is no right to transfer the NOCAL 

Participation interest or the Citizen Participation interest in an individual 

Exploitation Area. 

(g) If the NOCAL Participation or the Citizen Participation is transferred to a Non-

State Party pursuant to this Article 17, it is no longer a “NOCAL Participation” 

or a “Citizen Participation” for any purposes of this Contract, and the acquirer 

of such participation shall have only the rights and obligations of a Non-State 

Party under the JOA and under this Contract.  The release provisions of Article 

26.8 are applicable to NOCAL upon completion of a transfer of the NOCAL 

Participation or the Citizen Participation in compliance with this Article 17. 

(h) At such time as NOCAL becomes a participant under this Contract with respect 

to either or both of the NOCAL Participation or the Citizen Participation, it 

shall accept and assume in a form reasonably satisfactory to the Authority and 

the Non-State Parties all of the terms and conditions of this Contract applicable 

to such Participation.  

17.3 The provisions of this Article 17.3, including the right of the Contractor to recover 

costs incurred, apply separately to each Exploitation Area identified in accordance 

with this Contract. 

(a) All exploration, appraisal and development costs incurred in the conduct of 

Petroleum Operations in connection with an Exploitation Area prior to the start 

of Commercial Production shall be paid by the Non-State Parties.  The portion 

of such costs allocable to each of the NOCAL Participation and the Citizen 

Participation paid by the Non-State Parties shall be recovered by the Non-State 

Parties that paid such share (with interest at the Contract Interest Rate 

compounded annually from the time that such costs are incurred until the time 

that such costs are recovered by the Non-State Parties) from such 

Participation’s share of Crude Oil and Natural Gas Net of Royalty Production 

arising from such Exploitation Area allocated to the recovery of Petroleum 

Costs under Article 14.3, which the Non-State Parties shall be entitled to lift 

and dispose of. 

(b) Subject to clause (c) immediately below, each of the NOCAL Participation and 

the Citizen Participation shall bear, and pay in accordance with cash calls 

issued pursuant to the JOA referred to in Article 17.1 17.2, its share of all costs 

incurred in the conduct of Petroleum Operations in the Exploitation Area 
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concerned from the start of Commercial Production, including without 

limitation costs relating to reservoir maintenance, production well work-overs, 

in-fill drilling after the completion of the initial development operations of the 

Exploitation Area, general operating costs of such Exploitation Area and 

amounts paid into the Decommissioning Fund on account of such Exploitation 

Area.  Payments made by or on behalf of the NOCAL Participation or the 

Citizen Participation under this paragraph may be recovered only after the 

Non-State Parties have recovered all amounts to which they are then entitled 

under clauses (a) and (c) of this Article 17.3. 

(c) If the Operator does not timely receive on account of either the NOCAL 

Participation or the Citizen Participation any amount due from such 

participation pursuant to a cash call referred to in clause (b) of this Article 17.3 

on the due date thereof pursuant to the JOA or, if later, the date that is 30 days 

after the date on which NOCAL or the Minister of Finance and Development 

Planning, as the case may be, has received notice of such cash call (i) the Non-

State Parties shall advance the amount due, (ii) the amounts so advanced by the 

Non-State Parties shall accrue interest at the default interest rate as provided in 

the JOA from the date referred to above in this sentence until the time that such 

costs are recovered by the Non-State Parties, and (iii) the Non-State Parties 

shall recover such amounts, including interest as above, from such 

Participation’s share of Crude Oil and Natural Gas Net of Royalty Production 

allocated to the recovery of Petroleum Costs under Article 14.3 attributable to 

such Participation which the Non-State Parties shall be entitled to lift and 

dispose of. 

(d) Any failure of NOCAL to fund a cash call on the NOCAL Participation or 

failure of the State to fund a cash call on the Citizen Participation not required 

to be funded by the Non-State Parties under this Article 17 shall not constitute 

a basis for forced disposition or forfeiture of the NOCAL Participation’s 

interest and/or the Citizen Participation`s interest under the JOA or this 

Contract, but all other default remedies provided for in the JOA shall apply 

until the default is cured. 

17.4 This Article 17.3 is solely applicable to the NOCAL Participation. 

(a) NOCAL may transfer all its rights in and to the NOCAL Participation to 

another entity wholly owned by the State that assumes all of the obligations of 

NOCAL with respect to the NOCAL Participation under this Contract and the 

JOA.  In any such case, NOCAL or the Minister of Finance and Development 

Planning shall give at least forty-five (45) days prior notice to the Contractor 

and the Authority of the identity of the proposed transferee, together with 

evidence reasonably satisfactory to the Contractor and the Authority of the 

legal and technical capacity of the proposed transferee to hold and administer 

the NOCAL Participation and perform its duties under this Contract and the 

JOA, and the transferee shall execute such documents as may be reasonably 

requested by the Contractor and the Authority to indicate its succession to the 

NOCAL Participation under this Contract and the JOA. 

Any transferee under this Article 17.3(a) shall be substantially as credit-worthy 

as NOCAL at the time of such transfer. 
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(b) NOCAL, with the prior consent of the Minister of Finance and Development 

Planning, may transfer all its rights in and to the NOCAL Participation to a 

third party, other than a wholly State-owned entity, that is an Eligible 

Transferee and that assumes all of the obligations of NOCAL with respect to 

the NOCAL Participation under this Contract and the JOA. NOCAL shall give 

at least forty-five (45) days prior notice to the Contractor and the Authority of 

the identity of the proposed transferee, together with evidence reasonably 

satisfactory to each other participant in the Contractor and the Authority of the 

legal, financial and technical capacity of the proposed transferee to hold and 

administer the NOCAL Participation, to perform its duties under this Contract 

and the JOA and to comply with the warranties and covenants of the anti-

corruption clause under the JOA. Such reasonable satisfaction by the legal, 

financial and technical capacity of the proposed transferee shall be evidenced 

by the written consent of each other participant in the Contractor and the 

Authority. 

(c) If NOCAL proposes to transfer the NOCAL Participation to a third party, other 

than a wholly State-owned entity, the Non-State Parties shall have the 

preferential right to purchase the NOCAL Participation on the terms and 

conditions that NOCAL has agreed to transfer such Participation in the manner 

provided in the JOA. If the proposed transfer is agreed to be made for a 

consideration other than cash or involves other properties included in a wider 

transaction, NOCAL shall state its proposed cash value for a separate 

acquisition of the NOCAL participation by the Non-State Parties, and if 

NOCAL and the Non-State Parties cannot agree, either may refer the dispute to 

Expert Determination by an investment banker satisfactory to NOCAL and the 

Non-State Parties. 

(d) If the Non-State Parties do not elect to purchase the NOCAL Participation 

pursuant to Article 17.4(c), NOCAL may complete the proposed transfer 

subject to the following. 

(a) If a Non-State Party has delivered to the Authority and NOCAL either:  

(1) an opinion of internationally recognized counsel that the 

occurrence of the transfer to the proposed transferee can 

reasonably be expected to cause such Non-State Party to be in 

violation of (w) the laws of its home country or (x) the laws of 

the home country of its ultimate parent company or (y) the 

Trade Control Laws or (z) the listing requirements of the 

principal stock exchange upon which its ultimate parent 

company is listed or the laws of the country in which such 

exchange is located applicable to companies listed upon such 

exchange, or 

(2) an opinion of an internationally recognized investment banking 

firm that the proposed transferee has failed to demonstrate that it 

has significant experience in offshore oil exploration and 

development activities outside of its home country or the 

financial capacity to discharge its expected obligations with 

respect to its proposed interest in the Contract as they accrue. 
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then no transfer may occur unless (x) the Authority, the Ministry of 

Finance and Development Planning, and the Non-State Parties agree on 

the terms of the transfer and the identity of the transferee, or (y) the 

investment banking firm or counsel referred to above has in writing 

withdrawn its opinion. 

(b) The transfer may not occur until at least one of the following conditions 

is satisfied: 

(1) the Non-State Parties have recovered their share of costs 

previously funded on behalf of the NOCAL Participation under 

Article 17.3(a) or Article 17.3(c), plus accrued and unpaid 

interest thereon, or 

(2) the transferee has agreed in a manner satisfactory to the Non-

State Parties that funded such costs that they may continue to 

recover from Crude Oil Production and Natural Gas Production 

allocable to the transferred participation in the manner 

contemplated by Article 17.3(a) or Article 17.3(c), or 

(3) both (x) any costs allocable to the transferred NOCAL 

Participation funded by the Non-State Parties pursuant to Article 

17.3(a) (increased by all accrued and unpaid interest under such 

Article) that remains unrecovered at the time of such transfer, 

and (y) any advances made by the Non-State Parties pursuant to 

Article 17.3(c) (increased by all accrued and unpaid interest 

under such Article) that remain unrecovered at the time of such 

transfer are paid to the Non-State Parties at the time of the 

transfer. 

(c) The proposed purchaser has complied to the satisfaction of the 

Authority with the transfer requirements under Article 26 of this 

Contract as though the transfer was being made by a Non-State Party 

and has acceded to the terms of the JOA as then in effect.  

(e) The obligation of the Non-State Parties to provide funding under Articles 

17.3(a) or (c) to the transferred NOCAL Participation shall cease on the 

occurrence of such transfer. 

(f) The NOCAL Participation is subject to the additional principles provided in 

Articles 17.6  

17.5 This Article 17.5 applies solely to the Citizen Participation. 

(a) If directed to do so by the Minister of Finance and Development Planning, 

NOCAL shall transfer all its rights in and to the Citizen Participation to another 

entity wholly owned by the State that assumes all of the obligations of NOCAL 

with respect to the Citizen Participation under this Contract and the JOA.  The 

Minister of Finance and Development Planning shall give at least forty-five 

(45) days prior notice to the Contractor and the Authority of the identity of the 

proposed transferee, together with evidence reasonably satisfactory to the 
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Contractor and the Authority of the legal capacity of the proposed transferee to 

hold and administer the Citizen Participation and perform its duties under this 

Contract and the JOA, and the transferee shall execute such documents as may 

be reasonably requested by the Contractor and the Authority to indicate its 

succession to the Citizen Participation under this Contract and the JOA.  

(b) If directed to do so by the Minister of Finance and Development Planning, 

NOCAL shall transfer all its rights in and to the Citizen Participation to a third 

party, other than wholly State-owned entity, that is an Eligible Transferee and 

that assumes all of the obligations of NOCAL with respect to the Citizen 

Participation under this Contract and the JOA.  The Minister of Finance and 

Development Planning shall give at least forty-five (45) days prior notice to the 

Contractor and the Authority of the identity of the proposed transferee, together 

with evidence reasonably satisfactory to each other participant in the 

Contractor and the Authority of the legal, financial and technical capacity of 

the proposed transferee to hold and administer the Citizen Participation, to 

perform its duties under this Contract and the JOA and to comply with the 

warranties and covenants of the anti-corruption clause under the JOA, and the 

transferee shall execute such documents as may be reasonably requested by the 

Contractor and the Authority to indicate its succession to the Citizen 

Participation under this Contract and the JOA. Such reasonable satisfaction by 

the legal, financial and technical capacity of the proposed transferee shall be 

evidenced by the written consent of each other participant in the Contractor and 

the Authority. 

(c) Any proposed transfer of the Citizen Participation pursuant to Article 17.5(b) 

shall be dealt with in the same manner as a transfer of the NOCAL 

Participation under Articles 17.4(c) through 17.4(f), which each reference 

therein to the NOCAL participation being deemed to refer to the Citizen 

Participation. 

(d) Pending any law to the contrary, the Minister of Finance and Development 

Planning shall direct the application of amounts distributable under the Citizen 

Participation in accordance with a plan of distribution determined by a 

commission appointed by the Minister of Finance and Development Planning 

in consultation with the Ministry of Labor, the Ministry of Health and Social 

Welfare and representatives of civil society that ensures the benefits of such 

funds are broadly available to all citizens from both urban and rural areas 

within the Republic through one or more mechanism that will ensure that the 

benefits are extended to the neediest and most vulnerable groups of citizens.  

(e) The Non-State Parties have no duty to see that any funds creditable to the 

Citizen Participation are dealt with in compliance with Article 17.5(d).  

(f) For so long as NOCAL continues to hold the Citizen Participation, NOCAL 

has no right to transfer, pledge, mortgage or otherwise encumber any of its 

rights under the Citizen Participation except for the limited purpose of funding 

the cash contribution obligations of the Citizen Participation under the JOA, 

and then only as instructed by the Minister of Finance and Development 

Planning and in accordance with Article 26 and this Article 17.  Any such 

pledge, mortgage, or other encumbrance with respect to the Citizen 
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Participation shall be expressly subject to the rights of the Non-State Parties to 

recover in accordance with this Article 17 amounts paid by them on account of 

such participation.  

(g) The Citizen Participation is subject to the additional principles provided in 

Article 17.6. 

17.6 The respective shares of Remaining Oil Production and Remaining Natural Gas 

Production attributable to the NOCAL Participation and the Citizen Participation shall 

be dealt with as set forth below. 

(a) With the consent of the Minister of Finance and Development Planning, 

NOCAL may receive the NOCAL Participation’s share of Remaining Oil 

Production (after giving effect to the right of the Non-State Parties under 

Article 17.2 (a) to be reimbursed for carried costs for, and under Article 17.2(c) 

to be reimbursed for advances made to fund cash calls on, the NOCAL 

Participation) in kind and market for the benefit of NOCAL all or part of the 

NOCAL Participation’s share of Remaining Oil Production for any calendar 

month concerned, and in any such case, the procedures set forth in Article 

14.7(a) and (b) shall apply as though they referred to the NOCAL Participation.  

NOCAL shall receive the NOCAL Participation’s share of Remaining Natural 

Gas Production in kind only to the extent the State’s share of such production 

is to be received in kind pursuant to Article 14.7, and then only to the extent 

provided in the preceding sentence for Remaining Oil Production.  

(b) With the consent of the Minister of Finance and Development Planning, 

NOCAL may receive all or part of the Citizen Participation’s share of 

Remaining Oil Production for any calendar month concerned (after giving 

effect to the right of the Non-State Parties under Article 17.2 (a) to be 

reimbursed for carried costs for, and under Article 17.2(c) to be reimbursed for 

advances made to fund cash calls on, the Citizen Participation) and market it 

for the benefit of the Citizen Participation, and in any such case, the procedures 

set forth in Article 14.7(a) and (b) shall apply as though they referred to the 

Citizen Participation.  NOCAL shall receive the Citizen Participation’s share of 

Remaining Natural Gas Production in kind only to the extent the State’s share 

of such production is to be received in kind pursuant to Article 14.7, and then 

only to the extent provided in the preceding sentence for Remaining Oil 

Production. All proceeds of such marketing shall be applied by NOCAL in 

such manner as shall be directed by the Minister of Finance and Development 

Planning. 

(c) Operator shall market on behalf of each of the NOCAL Participation and the 

Citizen Participation such participation’s share of all Remaining Oil Production 

and Remaining Natural Gas Production allocable to such participation not 

taken in kind pursuant to clause (a) and (b) of this Article 17.6, shall make 

payment, net of applicable taxes and fees,  as provided in Articles 17.2(d) and 

(e) , and report with respect thereto as provided in Article 14.7, except that the 

report referred to in the last sentence of Article 14.7 shall also be given to the 

Authority and NOCAL.  In the case of the NOCAL Participation, NOCAL may 

by notice from time to time to the Operator require payment for such sales by 

the Operator to be made in Dollars or in the foreign currency in which the sale 
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has been made.  In the case of the Citizen Participation, payment shall be made 

in Dollars. 

(d) NOCAL does not have an economic interest in the revenues allocable to the 

Citizen Participation and shall not be subject to tax on, based on or measured 

by such revenues realized from the Citizen Participation, except to the extent of 

its right to receive cost reimbursement. 

(e) So long as NOCAL holds both the voting rights for the NOCAL Participation 

and the Citizen Participation, it shall vote such rights separately for the purpose 

of deciding matters under the JOA that are to be decided by the participants in 

the Contractor voting in proportion to their respective participating interests.  

NOCAL shall consult with the Minister of Finance and Development Planning 

before the vote the outcome of which could adversely affect the Citizen 

Participation interest to a greater extent than the NOCAL Participation and 

shall vote the interest as instructed by the Minister. 

ARTICLE 18 

 

VALUATION OF CRUDE OIL 

18.1 For the purposes of this Contract, the "Market Price" for Crude Oil shall be the FOB 

price at the Delivery Point, expressed in Dollars per Barrel and payable within thirty 

(30) days after the date of the bill of lading, as such Market Price is determined in this 

Article 18.  A Market Price shall be established for each type of Crude Oil or Crude 

Oil blend for each Exploitation Area. 

18.2 The Market Price applicable to liftings of a type of Crude Oil or Crude Oil blend 

during a Quarter shall be calculated at the end of that Quarter and shall be equal to the 

volume-weighted average of the prices obtained by the Contractor for Crude Oil sold 

to third parties in Arm's Length Sales during that Quarter, provided that the quantities 

so sold in Arm's Length Sales during that Quarter for such type of Crude Oil or Crude 

Oil blend represent at least seventy percent (70%) of the Total Production of such type 

of Crude Oil or Crude Oil blend obtained from all the Fields in an Exploitation Area 

and sold during said Quarter. 

18.3 If no such Arm's Length Sales are made during the Quarter in question, or such Arm's 

Length Sales for any type of Crude Oil or Crude Oil blend sold from such Exploitation 

Area represent less than seventy percent (70%) of the Total Production of Crude Oil of 

such type or blend obtained from all the Fields in an Exploitation Area and sold during 

said Quarter, the Market Price shall be determined as the Fair Market Value of such 

sales.  "Fair Market Value" shall be determined by taking into account the quality, 

gravity, quantity, delivery conditions and terms of payment, and any other relevant 

conditions, including the prevailing market conditions for Crude Oil, all in accordance 

with the principles set forth below.  One (1) year prior to the anticipated start of 

Commercial Production, the Authority and the Contractor shall meet to agree on a 

formula which will be used to determine the Fair Market Value of quarterly sales 

volumes if a Market Price cannot be established under the terms of Article 18.2.  The 

following principles shall apply in determining the quarterly Fair Market Value of any 

type of Crude Oil or Crude Oil blend: 
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(a) A marker crude commonly used to price crudes from the region (such as dated 

Brent) will be selected whose widely traded and transparent price is reported 

daily by major independent market publications.  An average of such a marker 

crude price calculated over a period of five (5) days following the loading date 

will form the base value of the Fair Market Value for each cargo. 

(b) If the Authority and the Contractor cannot agree on an appropriate formula 

within sixty (60) days after either Party has submitted, following a declaration 

of commercial feasibility, following a declaration of commercial feasibility, 

either of them may submit such disagreement to arbitration in accordance with 

Article 31.8. 

At the request of the Authority or the Contractor, the formula shall be reviewed 

at the end of the first year of Commercial Production and at the end of every 

five (5) years thereafter. 

(c) If the Contractor must make a payment for Crude Oil under Article 14.7, 15.3 

or 17 of this Contract prior to the determination of the Market Price or Market 

Prices applicable to the Quarter in which the Crude Oil was sold, the 

Contractor shall make an estimate in good faith of the applicable Market Price 

or Market Prices. 

(d) Within fifteen (15) days following the end of each Quarter, the Contractor shall 

determine, in accordance with the provisions of Articles 18.2 and this 18.3, the 

Market Price or Market Prices applicable for the Crude Oil liftings during that 

Quarter and shall notify the Authority of the values so determined, indicating 

the method of calculation and all data used in the calculation of such Market 

Price or Market Prices. 

(e) Within thirty (30) days following the end of each Quarter, the Contractor shall 

notify the Authority of all payment adjustments required to be made as a result 

of any differences between the estimated Market Prices used by the Contractor 

in making payments during such Quarter and the Market Prices notified to the 

Authority pursuant to Article 18.5 and of all resulting adjustments to the 

Petroleum Costs Account.  If there is an overpayment, it shall be adjusted as a 

credit against subsequent payments due under Article 14.7, 15.3, or 17 of this 

Contract.  If there is an underpayment, it shall be adjusted by payment by the 

Contractor to the recipient of the underpayment within thirty (30) days from 

such determination in the manner required for the initial payment. 

(f) Within twenty (20) days following any adjustment to any Arm's Length Sale or 

other invoiced price used to determine a Market Price for any Quarter, the 

Contractor shall notify the Authority of such adjustment and the increase or 

decrease in such Market Price attributable to such adjustment, and shall make 

appropriate adjustments to all payments made by the Contractor during the 

relevant Quarter under Articles 14.7, 15.3 and 17, and to the Petroleum Costs 

Account.  If there was an overpayment, it shall be adjusted as a credit against 

subsequent payments due under the relevant Article or Articles of this 

Contract.  If there is an underpayment, it shall be adjusted by payment by the 

Contractor to the recipient of the underpayment within twenty (20) days from 

such determination in the manner required for the initial payment. 
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18.4 Within thirty (30) days following receipt of any information referred to in Article 18.3, 

the Authority shall notify the Contractor of its objections to (a) the determination of, 

or any adjustments to, the Market Price or Market Prices applicable to liftings made 

during the relevant Quarter or (b) the calculations by the Contractor of any resulting 

payment and Petroleum Costs Account adjustments. 

If the Authority has notified objections to the Market Price determined by the 

Contractor under Article 18.3 for the Quarter, the Authority and the Contractor shall 

meet in Monrovia or as otherwise agreed within ten (10) days following the 

Authority's notification to mutually agree on the Market Price.  If the Authority and 

the Contractor fail to agree on the Market Price of the Crude Oil lifted for a given 

Quarter within thirty (30) days after the end of that Quarter, the Authority or the 

Contractor may submit the determination of the Market Price for that Quarter for 

arbitration in accordance with 30.5. 

No notification of objection by the Authority under this Article 18.4 shall postpone the 

obligation of the Contractor to make any payments stated to be due in a notice of 

Contractor provided under Article 18.3. 

18.5 All payments by Contractor shall be reported in the manner required under the rules of 

LEITI. 

ARTICLE 19 

 

DISPOSAL OF CRUDE OIL PRODUCTION 

19.1 If the shares of Remaining Oil Production available to the State under Article 14.4 are 

insufficient to cover the needs of the domestic market of Liberia (directly or through 

the swap of Crude Oil for refined products), the Ministry of Finance and Development 

Planning on recommendation of the Authority shall have the right to request, upon six 

(6) months prior notice to the Contractor, that a quantity of Crude Oil up to a total of 

ten percent (10%) of the Contractor's Remaining Oil Production entitlement shall be 

sold by the Contractor in the following Calendar Year to a company wholly owned by 

the State for the purpose of satisfying the needs of the domestic market of Liberia.  

Such contribution of the Contractor shall be in proportion to its share of production to 

the total Crude Oil production in Liberia.  In addition, in the event of war, threat of 

war, or natural disaster, the Authority and the Ministry of Finance and Development 

Planning may, with the approval of the President, jointly direct the Contractor and all 

other Petroleum producers under the jurisdiction of the Authority to place petroleum at 

the disposal of the State.  The Authority shall apportion the burden of any such 

direction as equitably as practicable among all such producers. 

19.2 The price of the Crude Oil sold under Article 19.1 for the needs of the domestic 

market and the price of Crude Oil placed at the disposal of the State by the Contractor 

pursuant to Article 19.1 shall be the Market Price for the Quarter in which the sale 

occurred as preliminarily determined and subsequently adjusted pursuant to Article 18. 

That Crude Oil price shall be payable to the Contractor in Dollars not later than thirty 

(30) days after receipt of the Contractor's invoice unless otherwise agreed between the 

Contractor and the purchaser.  The price shall be subject to subsequent adjustment in 

the manner and at the times provided in Article 18. 
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19.3 The transfer of title to, and the transfer of risk of loss to, the share of Petroleum 

production to which the State and the entities participating in the Contractor are 

entitled shall occur on delivery at the Delivery Point.  The Contractor shall insure 

against risk of loss in regard to shipments of any Petroleum sold for the account of the 

State or for the account of the Citizen Participation or the NOCAL Participation so 

long as it is held by or for the benefit of the State or its citizens unless such risk of loss 

passes to the purchaser at the Delivery Point by the terms of the relevant purchase 

agreement, and such insurance costs shall constitute Petroleum Costs. 

19.4 Except as otherwise provided in this Contract, each entity participating in the 

Contractor shall have the right and obligation to separately own, take in kind, lift and 

dispose of the share of Petroleum to which it is entitled under this Contract.  The State 

and each of the entities participating in the Contractor shall lift their Petroleum 

entitlements on as regular a basis as possible, it being understood that the State and 

each of the entities participating in the Contractor, within reasonable limits, will be 

authorized to lift more (overlift) or less (underlift) than its share of Petroleum 

produced and unlifted by the lifting day to the extent that such overlift or underlift 

does not infringe on the rights of the other Party and is compatible with the Field 

production rate and the storage capacity of the facilities. 

In the establishment of the sequence of liftings, priority will be given to whichever of 

the State and the entities participating in the Contractor has the largest share of 

produced and unlifted quantity of Petroleum at a given time. 

19.5 At least ninety (90) days prior to the start of Commercial Production from an 

Exploitation Area producing Crude Oil, the Authority (in consultation with NOCAL) 

and all of the entities participating in the Contractor shall in good faith negotiate and 

conclude a lifting program on the basis of the AIEN Model Form Lifting Procedure 

and the principles above-described, taking into account their respective wishes as 

regards to the dates and quantities of their liftings provided that those wishes are 

compatible with said principles.  Such lifting program shall include provisions 

permitting periodic adjustments compatible with said principles to reflect changing 

circumstances.  If a lifting program has not been concluded by the date of the first 

delivery of Crude Oil, the State and each entity participating in the Contractor shall 

nonetheless be obligated to take and separately dispose of such Crude Oil as to which 

it is entitled under this Contract (excluding Crude Oil which the Contractor has agreed 

to market on behalf of the Citizen Participation, which shall be lifted and marketed by 

the Contractor for the account of the Citizen Participation as provided in Article 17.4), 

and in addition will be bound by the terms set forth in the AIEN Model Form Lifting 

Procedure until a lifting program is executed. 

The manner in which the State and the entities participating in the Contractor shall 

deal with the lifting, taking and disposal of Natural Gas production shall be established 

in connection with the decisions on the manner in which Natural Gas production shall 

be carried out, as provided in Article 21. 
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ARTICLE 20 

 

MEASUREMENT OF PETROLEUM 

20.1 The Contractor shall measure the volume and quality of Total Production for each 

Exploitation Area at the Delivery Point and as necessary for compliance with 

Article 20.2, using measurement appliances and procedures in accordance with Good 

International Petroleum Industry Practice and the relevant development and production 

plan.  Total Production measurement appliances shall be installed, maintained and 

operated by the Contractor.  If the Contractor wishes to change said measurement 

appliances or procedures, the Contractor shall obtain prior written approval from the 

Authority.  The Contractor shall periodically calibrate the measurement appliances and 

the period for calibration shall be agreed with the Authority. 

20.2 The Parties recognize that the required measurements may occur on the seafloor and 

that the location of the devices may introduce practical limits with regard to periodic 

inspection.  Subject to this limitation, the Authority's authorized representatives shall 

have the right to be present at and to observe Delivery Point Total Production 

measurement and to examine or inspect the measurement appliances or procedures 

used.  The Authority shall have the right to authorize an internationally recognized 

inspection company to conduct such inspections and examinations. 

Inspections and examinations by or on behalf of the Authority shall not interfere in 

any material way with the Contractor's Petroleum Operations or be conducted in such 

a manner as to introduce safety, health or environmental hazards.  During inspections 

by the Authority, the Contractor shall provide transportation, food and housing at the 

relevant locations to the Authority representatives under the same conditions as it 

provides such transportation, food and housing to its own personnel.  Representatives 

of the Authority shall use the Contractor's transportation to offshore facilities within 

the Contract Area to ensure the safety of the representatives of the Authority. 

20.3 If a measuring error is discovered by either the Authority or the Contractor, the 

Contractor shall use its best efforts to determine the correct Total Production figures 

for the period during which there was a measuring error, and the corrected figures 

shall be used.  The Contractor shall submit for the Authority's approval a report 

detailing the source and nature of the measuring error and the corrections to be 

applied.  Where the appliances and procedures used have caused an overstatement or 

understatement of measured quantities, the error shall be deemed to have existed since 

the date of the last calibration of the appliances, unless the contrary can be justified by 

the Party benefitting from such error.  Retrospective adjustments to related payments 

and Petroleum Costs Account balances shall be made within thirty (30) days of the 

determination of the amount of the error.  If there was an overpayment, it shall be 

adjusted as a credit against subsequent payments due under the relevant Article or 

Articles of this Contract.  If there is an underpayment, it shall be adjusted by payment 

by the Contractor within twenty (20) days from such determination in the manner 

required for the initial payment. 

If the Authority and the Contractor disagree over a measurement issue, either one may 

submit the issue to Expert Determination in accordance with Article 31.8. 
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20.4 All costs relating to the measurement, maintenance, calibration, inspection, error 

determination (other than adjustment of revenues) and audit of Total Production and 

all other costs contemplated in this Article 20 shall be considered Petroleum Costs. 

ARTICLE 21 

 

NATURAL GAS 

21.1 Non-Associated Natural Gas 

(a) If the Contractor has applied for and been granted an exclusive appraisal 

authorization for a Non-Associated Natural Gas discovery in accordance with 

Articles 5.3 and 5.4, then within the first ninety (90) days of the initial 

appraisal period the Authority and the Contractor shall establish a consultative 

committee ("Gas Committee") which shall have the following responsibilities: 

(a) to evaluate the possible outlets for Non-Associated Natural Gas, both 

on the local market and for export, together with the necessary means 

for its marketing; 

(b) to evaluate the merits of an integrated value chain approach to Natural 

Gas commercialization; 

(c) to determine whether joint marketing of their shares of Non-Associated 

Natural Gas production may be justified or if marketing of individual 

shares should be implemented; 

(d) to define the methodology for calculating the Natural Gas Market Price 

in accordance with Article 21.3(b); 

(e) to ensure the coordination of the Natural Gas project value chain; and 

(f) to facilitate the project's evaluation and implementation. 

(b) Governance of the Gas Committee shall be conducted using the same 

principles Article 6 that govern the JOC, except that the Contractor shall 

appoint the permanent chairperson of the Gas Committee. 

(c) If, despite their reasonable endeavours during the appraisal period, the Gas 

Committee is unable to define a commercially viable market for the 

exploitation of the Non-Associated Natural Gas discovery, the Contractor may, 

by notice to the Authority prior to the expiry of the term of the exclusive 

appraisal authorization, request an extension of the exclusive appraisal 

authorization for the Appraisal Area of the Non-Associated Natural Gas 

discovery of up to five (5) years to allow the definition of a commercially 

viable market, either as a stand-alone development, or as a combined 

development of current discovered reserves and future exploration prospects.  

The Authority will not unreasonably withhold its approval for said extension. 

(d) If the Contractor does not timely apply for an exclusive appraisal authorization 

for appraisal of the Non-Associated Natural Gas discovery concerned or for an 

extension thereof pursuant to Article 5.5 or Article 21.1(c), the Authority may 
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by notice to the Contractor terminate the Contractor's rights to all Non-

Associated Natural Gas which could be produced from said discovery without 

any compensation for the Contractor. 

(e) Following completion of appraisal work for the Non-Associated Natural Gas 

discovery, if the Parties should jointly decide that the exploitation of the Non- 

Associated Natural Gas discovery is justified to supply the local market, or if 

the Contractor should decide to develop and produce Natural Gas for export, 

the Contractor shall submit to the Authority in accordance with Articles 5.7 

and 5.8 a development and production plan and an application for an exclusive 

exploitation authorization, which shall be dealt with by the Authority under the 

terms provided, mutatis mutandis, in Articles 5.9 to 5.12. 

(f) Upon the granting to the Contractor of an exclusive exploitation authorization 

for the Non-Associated Natural Gas discovery, the Contractor shall then have 

the right and obligation to proceed with the development and production of that 

Natural Gas in accordance with the approved development and production plan 

and the provisions of this Contract. 

(g) If the Contractor's rights have been terminated as provided in Article 21.1(d) or 

the Contractor fails to submit to the Authority a timely application for an 

exclusive exploitation authorization in accordance with Article 21.1(e), the 

Authority may by notice to the Contractor terminate the Contractor's rights to 

all Non-Associated Natural Gas which could be produced from the Field 

relating to said discovery without any compensation for the Contractor.  The 

Authority is thereafter free to offer the rights to the discovery in accordance 

with the Petroleum Law. 

21.2 Associated Natural Gas 

(a) If there is a commercial discovery of Crude Oil with Associated Natural Gas, 

the Contractor shall state in the report to the Authority delivered pursuant to 

Article 5.6 whether it considers that the production of Associated Natural Gas 

is likely to exceed the quantities necessary for the requirements of the 

Petroleum Operations related to the production of Crude Oil (including 

reinjection for the purpose of enhancing Petroleum Operations and field or 

platform use), and if it considers that such excess is capable of being produced 

in commercial quantities.  If the Contractor shall have informed the Authority 

of such an excess, the Parties shall jointly evaluate the possible outlets for that 

excess Associated Natural Gas, both on the local market and for export 

(including the possibility of joint marketing), together with the means 

necessary for its marketing. 

If the Parties agree that the development of the excess Associated Natural Gas 

is justified, or if the Contractor wishes to develop and produce that excess 

Associated Natural Gas, the Contractor shall indicate in a development and 

production plan of the scope referred to in Article 5.8 the additional facilities 

necessary for the development and exploitation of that excess and estimate the 

costs related thereto.  The Contractor shall then have the right to proceed with 

the development and production of that excess in accordance with the approved 

development and production plan, and the provisions of the Contract. 
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A similar procedure shall be applicable if the sale or marketing of Associated 

Natural Gas is decided during the exploitation of a Field. 

(b) If the Contractor does not consider that the development of excess Associated 

Natural Gas is justified, the Authority is free to make arrangements with a third 

party to take on the responsibility for the utilization of such Associated Natural 

Gas.  In any such case: 

(a) the Contractor shall put such excess Associated Natural Gas at the 

disposal of the entity designated by the Authority free of charge at the 

Crude Oil and Associated Natural Gas separation facilities; 

(b) such entity shall be responsible for all the costs for the receiving, 

processing, compressing and transporting of the excess Associated 

Natural Gas from the Contractor's above mentioned separation 

facilities, and shall bear any additional costs and liabilities related 

thereto; and 

(c) the design, placement and construction of the facilities utilized by such 

entity in receiving, processing, compressing and transporting the excess 

Associated Natural Gas shall be carried out in accordance with Good 

International Petroleum Industry Practice, subject to the requirement 

that such work or the operation of such facilities will not adversely 

affect the production, lifting and transportation of Crude Oil by the 

Contractor (other than on a short term temporary basis attributable to 

the construction, placing or maintenance of such facilities). 

21.3 Provisions Common to Associated and Non-Associated Gas 

(a) The Contractor shall have the right to dispose of its share of production of 

Natural Gas in accordance with the provisions of this Contract.  It shall also 

have the right to proceed with the separation of liquids from all Natural Gas 

produced by Contractor, and to transport, store and sell on the local market or 

for export its share of liquid Petroleum so separated which will be considered 

as Crude Oil for the purposes of the sharing between the State and the 

Contractor under Article 14. 

(b) For the purposes of this Contract, the "Market Price" for Natural Gas shall be 

equal to: 

(a) With respect to Natural Gas export sales, the invoiced price obtained by 

the Contractor for Natural Gas in Arm's Length Sales to third parties, or 

absent Arm's Length Sales, the value at which such Natural Gas could 

be sold on similar terms, at similar times and at a similar location by 

parties in Arm's Length Sales. 

(b) With respect to Natural Gas sales transactions on the domestic market, a 

Natural Gas sales price determined on the basis of a formula which 

shall be mutually agreed between the State and the Contractor using the 

following considerations: 
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(c) publicly available information regarding international market prices of 

natural gas similar in quality to the gas to be valued; 

(d) the market destination of the Natural Gas; 

(e) the price of alternative Natural Gas at the final destination; 

(f) ancillary costs required to produce and market gas, such as gathering, 

treating or processing costs, distribution costs or taxes; 

(g) an assumption of sound marketing practices; 

(h) an assumption of efficient operations; 

(i) provision for an economic return commensurate with that of 

international gas development projects; and 

(j) any other relevant considerations. 

(k) Adjustments for any differences between an estimated Natural Gas 

Market Price and the Natural Gas Market Price as finally determined 

shall be provided for in a manner consistent with the adjustments for 

Crude Oil Market Prices set forth in Article 18. 

(c) If the Contractor participates in the development, production and marketing of 

Natural Gas under Articles 21.1 and/or 21.2, the Contractor shall market the 

State's allocation of the Net of Royalty Production of Natural Gas, as well as 

the shares of Remaining Natural Gas Production applicable to the NOCAL 

Participation and the Citizen Participation except as expressly provided 

otherwise in the applicable development and production plan. 

(d) All facilities shall be planned and constructed so as to avoid any natural gas 

flaring or venting under normal operating conditions.  Any excess of Natural 

Gas which is not marketed or utilized in Petroleum Operations shall be 

reinjected by the Contractor unless the Authority has authorized it to be flared 

(i) during production testing operations, (ii) when necessary for the safety of 

operations in accordance with Good International Petroleum Industry Practices, 

and/or (iii) when re-injection is incompatible with good reservoir management 

or petroleum engineering practice and the Director General is reasonably 

satisfied that the Natural Gas cannot be marketed or otherwise utilized in a 

manner that would avoid material interference with Crude Oil production.  In 

case of an emergency, the Contractor may undertake flaring or venting of 

Natural Gas without the prior approval of the Director General, but the 

Contractor shall ensure that flaring or venting is kept at the lowest possible 

level, shall notify the Authority promptly of such occurrence and as soon as 

practicable thereafter shall submit to the Authority a technical report detailing 

the nature and circumstances that caused the emergency and the steps taken to 

eliminate the need for such flaring or venting. 
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ARTICLE 22 

 

ABANDONMENTDECOMMISSIONING AND TRANSFER OF ASSETS 

22.1 When the Contractor submits the initial updated Decommissioning Plan required 

under Article 7.15, the Authority and the Contractor shall establish a trust account 

governed by Delaware Law (hereinafter called the “Decommissioning Fund”) at an 

international bank of good financial standing and a long term debt rating of not less 

than “AA” by Standard & Poor’s Corporation or “Aa2” by Moody’s Investor Service 

or a comparable rating by another mutually agreed rating service and satisfactory to 

both the Ministry of Finance and Development Planning and the Contractor.  The 

trustee of the trust shall be the bank, and the trust agreement shall provide that 

disbursements from the trust may be made by the trustee only upon the approval of 

both the Authority and the Contractor and that the trustee provide regularly monthly 

reports to the Authority and the Operator of all payments into and disbursements from 

the Decommissioning Fund  The Authority will not without good cause shown decline 

to approval a disbursement apparently authorized under Article 22.4.  There shall only 

be one Decommissioning Fund for an Exploitation Area even if there are multiple 

Fields in such area. 

22.2 Each Non-State Party shall provide a parent guarantee or other credit support of all 

amounts payable by the Contractor in satisfaction of its obligations under Article 7.13 

in proportion to its percentage share of the participation of all Non-State Parties in the 

Contract.  The maximum amount due under such credit support facilities shall be equal 

to the amount of the unexpended budget set forth in the most recent Decommissioning 

Plan delivered pursuant to Article 7 reduced by the balance in the Decommissioning 

Fund and the net amount due shall be allocated among the Non-State Parties in 

proportion to their percentage share of the participation of all Non-State Parties in the 

Contract. 

22.3 Each Non-State Party shall pay into the Decommissioning Fund within thirty (30) days 

following each Calendar Month, commencing with the twenty-fourth Calendar Month 

following the Calendar Month in which Commercial Production commenced its 

proportionate share of (a) the amount of the then current Decommissioning budget 

established pursuant to Article 7, net of amounts already withdrawn from the 

Decommissioning Fund for the payment of costs referred to in clause (a) or (b) of 

Article 22.4 and included in the Decommissioning budget , less the amount then in the 

Decommissioning Fund divided by (b) the number of months between the Calendar 

Month then ended and the Calendar Month in which the current version of the 

Decommissioning Plan provides for the cessation of petroleum extraction.. 

22.4 If there is an unresolved dispute between the Authority and the Contractor as to the 

remaining life of the Field arising between the adoption of an updated 

Decommissioning Plan un accordance with Article 7 or as to the cost of carrying out 

the Decommissioning program, (a) the Contractor shall make payments according to 

the mid-point between the Contractor’s estimate and the Authority’s estimate of the 

monthly payment required, (b) either Party may seek Expert Determination,  and (c) 

payments otherwise due to be made to the Decommissioning Fund over the following 

three month period shall be adjusted in equal increments to reflect any underpayment 

or over payment based on such Expert Determination or the manner in which the 

parties resolve their dispute. 
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22.5 Payments by the Contractor into a Decommissioning Fund shall be treated as 

payments to the State subject to LEITI disclosure rules, and the Authority shall 

establish procedures for the regular reporting and publication on its website of such 

payments and of withdrawals from such fund. 

22.6 All monies paid into the Decommissioning Fund by the Non-State Parties shall 

constitute Petroleum Costs.  Expenditures by the Contractor that are reimbursed by 

disbursements from the Decommissioning Fund do not constitute Petroleum Costs.  

No Party shall mortgage, pledge, encumber its rights in or interest in any 

Decommissioning Fund except in connection with a Transfer permitted by Article 26 

or otherwise seek to use such Decommissioning Fund for any purpose other than as 

expressly provided herein, 

22.7 The Decommissioning Fund shall be established on terms permitting withdrawals 

therefrom against presentation of evidence reasonably satisfactory to the Authority 

that amounts for which withdrawal is sought 

(a) are due and payable to third parties on account of Decommissioning actions 

that have been completed pursuant to the Decommissioning Plan for which 

such Decommissioning Fund was created, or 

(b) are to reimburse the Contractor for amounts paid by it on account of 

Decommissioning actions pursuant to the Decommissioning Plan for which 

such Decommissioning Fund was created, or 

(c) are due and payable on account of Decommissioning actions not covered by 

the Decommissioning Plan but that are in the opinion of the Authority and the 

EPA necessary to avoid or remediate material environmental damage.   

22.8 The Authority shall require that amounts withdrawn under clauses (a) and (c) of 

Article 22.7 be paid directly to the Person or Persons entitled to receive payment for 

the performance of such work. 

22.9 If the Contractor proposes to surrender a Field or an Exploitation Area prior to the 

expiration of this Contract, or if the Contractor intends to abandon the Field or 

Exploitation Area at the end of the current exploitation period without seeking an 

extension thereof, it shall give at least fifteen (15) Calendar Months prior notice to the 

Authority, indicating, in the case of a surrender or abandonment of less than the entire 

Exploitation Area, whether (a) all of the assets used in connection with the operations 

to be abandoned will be surrendered or abandoned or (b) whether certain of the assets 

for the operation of that Field will be retained by the Contractor in order to carry out 

Petroleum Operations in other portions of the Exploitation Area.  The term 

“abandonment” as used in the remainder of this Article refers to either an 

abandonment at the end of the exploitation period or an early surrender of all or part of 

the Contract Area and the related assets prior to the end of the then current exploitation 

period. 

22.10 Not more than 60 days after Contractor’s notice pursuant to Article 22.9 the 

Contractor shall provide the Authority with notice setting forth a list of the assets 

(including leased property, where transfer is possible) that will become available on 

the occurrence of the proposed abandonment or surrender. 
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(a) The list shall include all assets (fixed or moveable) used or useful in the 

operation of the area to be abandoned or surrendered the cost of which has 

been included in Petroleum Costs including, without limitation, wells and their 

equipment, all other offshore equipment and facilities,  any all buildings, 

warehouses, docks, lands, offices, plants, machinery and equipment, bases, 

harbours, wharfs, jetties, buoys, platforms, pipelines, roads, bridges, railroads, 

other facilities as well as machinery and equipment which are inextricably 

linked to such facilities and all inventories maintained for replacement 

purposes. 

(b) The list shall describe the use and condition of such items in sufficient detail to 

permit a prospective successor (a “Successor”) to form a reasonable opinion as 

to the utility of such assets if the Successor were to continue Petroleum 

Operations with respect to the assets and Contract Area to be abandoned or 

surrendered. 

(c) The list shall be accompanied by 

(i) a monthly summary in reasonable detail of capital operating 

expenditures for the past three years, 

(ii) a monthly statement of Petroleum production (and reinjection, if any) 

during such three-year period, in each case with respect to the 

Petroleum Operations and Contract Area involved, and 

(iii) a statement of material maintenance work or equipment replacements a 

prudent operation would project as necessary or desirable over the next 

three years were operations to continue for such period, and by any 

additional information required by Article 22.11. 

If any assets available for transfer to a Successor pursuant to this Article 26 require the 

user to hold rights to specific intellectual property to be utilized effectively in the 

operation by such Successor, and the rights to the use of such intellectual property 

were charged as Petroleum Costs or included in the cost of the asset charged to 

Petroleum Costs, the Contractor shall make such rights available to such Successor.  

The foregoing sentence does not apply to intellectual property developed by any entity 

participating in the Contractor for use in connection by such assets unless the cost of 

developing such intellectual property was charged to Petroleum Costs. 

22.11 In addition, if any assets (fixed or moveable) used or useful in the operation of the area 

to be abandoned or surrendered are at the time used in the conduct by the Contractor 

of other Petroleum Operations within the relevant Exploitation Area that will continue 

after such abandonment or surrender, the Contractor shall identify such assets and 

their use in a supplement to the list required by Article 22.6 delivered together with 

such list, specifying that such assets are not offered for acquisition, explaining the uses 

of such assets, and agreeing that if a Successor proposes to acquire and operate the 

assets to be surrendered or abandoned as described pursuant to Article 22.6, the 

Contractor will enter into good faith negotiations with the Successor as to the terms on 

which the assets not available for acquisition can be utilized by the Successor on a fair 

and equitable basis. 
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In any such case, 

(a) the Contractor may require that it remains responsible for the management, 

operation and maintenance of any such assets in accordance with Good 

International Petroleum Industry Practice during the time of their joint use, and 

(b) access to and the costs incurred in operation of such facilities such use are 

apportioned on a fair and equitable basis. 

22.12 The Authority may designate NOCAL, acting on its own or through a successor 

contractor composed of NOCAL and one or more third parties (one of which shall be 

prequalified as an operator under a petroleum sharing contract if NOCAL at the time is 

not so prequalified) as the Successor for the purposes of this Article 22.  If NOCAL 

chooses not to or is unable to participate in a Successor, the Authority may designate 

another entity prequalified as an operator as the Successor. 

22.13 The Authority may share all information delivered to the Authority under Articles 

22.10 and 22.11 with a proposed Successor subject to such entity agreeing for the 

benefit of the Contractor to maintain such information confidential in accordance with 

the requirements of Article 9 applicable to Contractor’s confidential information 

delivered to the Authority and not to make use of any such information other than for 

the purpose of evaluating the assets available for acquisition unless it in fact succeeds 

to such assets. 

22.14 The Contractor shall promptly seek to negotiate in good faith with a Successor 

designated by the Authority under Article 22.12 an asset transfer agreement in 

customary form providing for an “as is” transfer of the assets involved without 

warranty with respect to such assets other than as to good title (or to due succession as 

lessee in the case of leased assets), the absence of undisclosed liens or claims and the 

accuracy of the information provided pursuant to Articles 22.10 and 22.11, together 

with an agreement respecting the shared use of facilities referred to in Article 22.11.  If 

(a) no Successor is identified or (b) if the above-mentioned agreements have not been 

entered into by the Contractor and the Successor at least thirty (30) days prior to the 

scheduled surrender or abandonment date then any rights of the Authority to have 

assets transferred to a Successor shall terminate and the Contractor shall remain 

responsible for all Decommissioning required under Article 7 in accordance with the 

Decommissioning Plan. 

22.15 If a Successor takes over the assets and the responsibility for an entire Exploitation 

Area, it shall succeed to the rights and duties of the Contractor with respect to the 

Decommissioning Plan and Decommissioning Fund such Exploitation Area in its 

entirety, provided that if the respective Decommissioning Fund was funded by the 

Contractor to the extent required by this Contract at the time of the takeover, the 

Contractor shall be entitled to recover from the transferred Decommissioning Fund in 

accordance with this Article 22 any amounts paid by the Contractor in discharge of 

any of its Decommissioning liabilities under the Decommissioning Plan not previously 

recovered from the Decommissioning Fund or recovered as a Petroleum Cost. 

22.16 If a Successor takes over less than all of the assets of and the responsibilities for an 

entire Exploitation Area, the Successor, the Authority and the Contractor shall agree 

on the partition of the related Decommissioning Fund and the related 
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Decommissioning budget, based on the respective assets retained and transferred.  If 

they cannot agree on such allocation, either one may require Expert Determination of 

the matter as contemplated by Article 31.7. Thereafter the provisions of this Article 

relating to the establishment and updating of the Decommissioning Plan and the 

related Decommissioning budget shall apply separately to the Contractor with respect 

to the assets retained and to the Successor with respect to the assets transferred. 

22.17 If the Decommissioning Fund was not partitioned as provided in Article 22.16, any 

portion of the fund not applied to the payment of budgeted Decommissioning costs 

shall be applied 

22.18 First, to the payment of or reimbursement to the Contractor for any Decommissioning 

costs incurred by the Contractor not previously reimbursed from the Decommissioning 

Fund and not recovered by the Contractor in accordance with the cost recovery 

provisions of Article 14.3 of this Contract, and 

22.19 Second, the balance thereafter remaining such balance shall be paid into the 

Consolidated Fund. 

22.20  If the Decommissioning Fund was partitioned as provided in Article 22.16, the 

provisions of Article 22.17 shall apply to the Contractor and the Successor separately, 

with respect to their respective separated components of the Decommissioning Fund, 

except that in the case of the portion allocated to the Successor any portion of the fund 

not applied in to the payment or reimbursement of the Successor for 

Decommissioning. 

ARTICLE 23 

 

FOREIGN EXCHANGE CONTROL 

23.1 The Contractor shall comply with the applicable foreign exchange control regulations, 

provided that: 

(a) the Contractor shall have the right to retain abroad all funds arising from sales 

of all Petroleum to which it is entitled under this Contract and all funds 

acquired or borrowed abroad in relation to its operations under this Contract, 

and to freely dispose of such funds to the extent that they may exceed its 

requirements for its operations in Liberia; 

(b) no restriction shall be exercised on importation by the Contractor of funds for 

use in the performance of Petroleum Operations under this Contract; 

(c) the Contractor shall have the right with respect to transactions relating to 

Petroleum Operations to purchase currencies of Liberia with foreign 

currencies, and freely exchange into foreign currencies of its election any funds 

held by it in Liberia in excess of its local requirements at exchange rates which 

if directly or indirectly fixed by the State shall not be less favourable than those 

generally applicable to other foreign investors; and 

(d) the Contractor shall pay suppliers and service providers based in Liberia from 

bank accounts maintained with banks operating in Liberia, and shall have the 
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right to pay for services and assets for Petroleum Operations sourced from 

outside Liberia in foreign currency from accounts outside of Liberia. 

ARTICLE 24 

 

ACCOUNTING METHOD AND AUDITS 

24.1 The Contractor shall at all times maintain true and correct books, records and accounts 

of the production and disposition of all Petroleum, of all receipts, costs and 

expenditures incurred in connection with performance by Contractor under this 

Contract, and of all other data necessary or proper for compliance with the regulations 

in force in Liberia and with the provisions of this Contract (including the accounting 

procedure set out in Annex II).  The accounts shall be maintained for each Calendar 

Year in respect of Petroleum Operations, enabling in particular (i) the establishment of 

statements of Petroleum Costs and profit and loss accounts as well as balance sheets 

showing both the results of said Petroleum Operations and the asset and liability items 

allocated or related thereto, (ii) the determination of the Contractor's recoverable 

Petroleum Costs, the allocation of Crude Oil and Natural Gas production under 

Article 14 and Article 17, the determination of royalties due under Article 15.3, and 

the determination by each of the participants in the Contractor of its Liberian tax 

liabilities arising out of Petroleum Operations under this Contract, and (iii) the 

allocation of revenues and Petroleum Costs to Exploitation Areas in accordance with 

the requirements of this Contract. 

24.2 The books, records and accounts relating to this Contract shall be maintained and 

recorded in Dollars.  Whenever it is necessary to convert into Dollars expenses and 

incomes expressed in another currency, the exchange rates to be used for currency 

translation shall be equal to the arithmetic average of the daily closing rates for the 

purchase and sale of said currency during the month preceding the current accounting 

period as published by the Financial Times; for currency conversion at the rate 

actually experienced in the conversion when the expenses were paid or the income 

received 

24.3 The books, records and accounts relating to this Contract shall be supported by 

detailed documents with respect to receipts and Petroleum Costs. 

24.4 The Operator shall keep the books, records and accounts referred to in Article 24.1 and 

the related supporting documents referred to in Article 24.3 at a location at which the 

Operator generally maintains its regional or international group accounting operations 

from time to time.  The Operator shall maintain duplicate copies of such books, 

records, accounts and supporting documents (which may be in electronic form) in 

Liberia after the Operator has established a local office. 

24.5 The Operator must make all books, records, accounts and supporting documents 

required to be maintained under this Article 24 available for inspection as provided in 

this Article, until the later of: 

(a) in the case of books, records, accounts and supporting documents relating to all 

periods from the Effective Date to the end of the Calendar Year in which 

Commercial production commences, until the end of the fourth Calendar Year 

following the date upon which all entities participating in the Contractor have 



 

 Page 76 

filed complete Liberian tax returns for all Calendar Years through the Calendar 

Year in which commercial production commenced, and for each Calendar Year 

thereafter, until the end of the third Calendar Year following the Calendar Year 

in which all entities participating in the Contractor have filed complete Liberia 

income tax returns for the Calendar year in question; 

(b) if any cost or amount is under dispute at the end of the relevant period pursuant 

to clause (a) of this Article 24.5, the time at which that dispute has been 

resolved; or 

(c) such longer period as may be required by the Revenue Code or otherwise by 

Law. 

On at least thirty (30) days' notice to the Contractor, the Authority or the Liberia 

Revenue Authority, at its sole expense except as provided below in this Article 24.5, 

may, acting in accordance with international accounting and auditing standards and 

through an internationally recognized independent auditor, cause an independent 

financial audit or review of the books, records, accounts and supporting documents of 

any entity participating in the Contractor (with respect to its interest in the Contractor 

and its Liberian tax liabilities relating thereto) or of the books, records, accounts and 

supporting documents maintained by the Operator with respect to operations under 

this Contract.  The Operator and each such other entity will cooperate to provide 

copies of the books, records, accounts and supporting documents needed to complete 

the review or audit (subject to the record-retention limitations in this Article 24.5).  

The results of any such audit shall be delivered to the Authority and the Liberia 

Revenue Authority. 

If the Operator or such entity is unable to cause the appropriate books, records, 

accounts or supporting documents needed to complete the audit to be available to the 

auditors in Liberia, the Contractor shall bear both the reasonable travel cost of a 

reasonable number of auditors to travel to the place where such materials may be 

obtained and their accommodation costs for a reasonable amount of time necessary to 

complete their review, and such costs shall not be included in Petroleum Costs. 

Except as expressly provided in Article 24.6 and in Article 24.7, costs incurred by the 

Contractor or any entity participating in the Contractor in complying with this 

Article 24 are Petroleum Costs. 

24.6 Except as provided in Article 24.7, if any inspection, audit or review pursuant to 

Article 24.5 finally determines that Petroleum Costs have been overstated, or that the 

entitlements of the State, the NOCAL Participation or the Citizen Participation to 

Petroleum or revenue accruing under this Contract have been understated, by more 

than three percent (3%) for any Calendar Year, all costs of the inspection, audit or 

review shall be borne or reimbursed by the Contractor and no portion of such costs of 

inspection or audit may be included in Petroleum Costs.  Appropriate adjustments in 

payments and cumulative recoverable Petroleum Costs shall be made to adjust for all 

misstatements identified as a result of any such inspection or audit. 

Should the Authority and the Ministry of Finance and Development Planning fail to 

make any claim within thirty-six (36) months after the completion of any audit or 

review conducted pursuant to Article 24, no further objection or claim shall be made 
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in respect of the returns and statements concerned, provided that if in a subsequent 

period an issue or error is identified that indicates material fraud or wilful misconduct 

occurred in relation to any period, the Authority or the Ministry of Finance and 

Development Planning shall have the right to re-examine reports and statements 

otherwise considered final or not previously audited and shall not be precluded from 

bringing any claim based thereon. 

24.7 Insofar as a charge from any Affiliate of a participant in the Contractor is included as a 

Petroleum Cost under this Contract or is otherwise relevant to the determination of the 

taxable income of such participant, such charge may not include any element of profit 

and any duplication of costs, determined on the bases that such Affiliate's profit and 

cost allocation principles are consistent in application to all of its activities and that its 

profit and cost allocation principles are consistent in application to all of its activities.  

Each entity participating in the Contractor shall make available to the Authority and 

the Ministry of Finance and Development Planning the results of audits carried out in 

accordance with international accounting and auditing standards by an internationally 

recognized independent auditor of the books and records of each such Affiliate in 

relation to the work performed under this Contract, the costs incurred, the allocation of 

costs, and the quantity and value of all Petroleum produced and saved from the 

Delimited Area and not used in Petroleum Operations in order to verify the accuracy 

of the Contractor's books and records and compliance with the terms of this Contract. 

24.8 An audit report from an accredited international auditor carried out in accordance with 

the second sentence of Article 24.7 demonstrating that that such Affiliate's costs are 

determined in accordance with the requirements of the first sentence of Article 24.4 

shall be prima facie evidence that this requirement is satisfied, without prejudice to the 

audit rights of the Authority and the Liberia Revenue Authority under Article 24.5.  

Notwithstanding the initial paragraph of Article 24.6, all costs of an audit 

commissioned by the Authority or the Liberia Revenue Authority under Article 24.5 to 

determine compliance with the first sentence of Article 24.7, to the extent such costs 

do not exceed amounts found to be improperly charged, shall be borne by the 

Contractor and shall not constitute recoverable Petroleum Costs. 

ARTICLE 25 

 

IMPORT AND EXPORT 

25.1 The Contractor shall have the right to import into Liberia, in its own name or on behalf 

of its subcontractors, in exemption of import duties as provided in Article 15.2(a):(x) 

all the technical equipment, materials, machinery and tools, goods and supplies 

necessary for the proper conduct of Petroleum Operations according to Good 

International Petroleum Industry Practice, and (y) the furniture, clothing, household 

appliances and all personal effects for all the foreign employees and their families 

assigned to work in Liberia for the Contractor or its subcontractors, and to re-export 

the same, in exemption of custom duties under the conditions and subject to the 

limitations provided in the Revenue Code to the extent those items are no longer 

necessary for Petroleum Operations and have not become the property of a Successor 

pursuant to Article 22. Notwithstanding the foregoing, the Contractor, its agents and 

subcontractors are not permitted to import such items referred to in clause (x) of this 

Article 25.1 in exemption of import duties insofar as such items are available in 

Liberia under equivalent conditions of price, quality, delivery time, service and terms 
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of payment, and the Contractor is not exempt from payment of the ECOWAS Trade 

Levy on all goods from non-ECOWAS states which it imports into Liberia at the rate 

established by applicable Law. 

Upon a duly justified emergency, the equipment, materials, tools and machinery, 

goods and supplies will be placed at the disposal of the users as soon as they arrive in 

Liberia and the administrative regularization relating to their admission will be made 

later and as soon as possible. 

25.2 The Contractor, its agents and subcontractors shall have the right to sell in Liberia 

upon notice to the Ministry of Finance and Development Planning all equipment, 

materials, goods and supplies which they have imported when they are considered as 

surplus and no longer necessary for the Petroleum Operations (a) unless those items 

have become the property of a Successor pursuant to Article 22 upon surrender, 

expiration or termination of this Contract or at the surrender of a Field under this 

Contact, and (b) except that they may not sell explosives, gasoline or diesel within 

Liberia to third parties without the consent of the Ministry of Finance and 

Development Planning.  If any such imported equipment, materials, goods and 

supplies were exempted in all or part from taxes and duties on import into Liberia, 

then such items are deemed imported on the date of sale and the seller must upon their 

sale pay into the Consolidated Fund those taxes and duties payable on such items 

under applicable Law in effect on the date of sale calculated on the actual sales price 

on the date of sale and fulfil all formalities required by Law in connection with such 

sales. 

25.3 During the term of this Contract, the Contractor, its customers and their carriers shall 

have the right to export freely at the export point selected for that purpose, free of all 

duties and taxes and at any time, the portion of Petroleum to which the Contractor is 

entitled in accordance with the provisions of this Contract, after deduction of all 

deliveries made to the State. 

ARTICLE 26 

 

TRANSFERS AND CHANGES OF CONTROL  

26.1 Neither the Contractor nor any entity participating in the Contractor may sell, assign, 

mortgage, pledge or otherwise encumber (for the purposes of this Article 26, any of 

the foregoing is called a "transfer") any of its rights and obligations arising under this 

Contract or any of its property in or outside Liberia used in carrying out Petroleum 

Operations other than in accordance with the provisions of this Article 26.  Any 

transfer not consented to in advance by the Authority and permitted by this Article 26 

to occur without such consent constitutes a material default under Article 30 of this 

Contract and will not be recognized by the Authority.  This Article 26 does not apply 

to (i) dispositions in the ordinary course of Contractor’s property in Liberia which is 

no longer required for or useful in carrying out Petroleum Operations or (ii) the  

subsequent transfer of a participating interest in the Contract to NOCAL or another 

entity wholly owned by the State pursuant to Article 17 of this Contract except as 

provided in Article 26.3(b). The provisions in this Article 26.1 are independent of any 

transfer or similar restrictions contained in the JOA. 
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26.2 For purposes of this Article 26, a direct or indirect change in Control of an entity 

participating in the Contractor through a single transaction or series of related 

transactions requires the prior consent of the Authority unless otherwise provided in 

this Article 26.  The consent requirement in the preceding sentence does not apply to a 

change in Control of an entity participating in the Contractor occurring through a 

tender offer for securities of a parent company of such entity listed on a major stock 

exchange (as defined from time to time in regulations of the Authority) that is actively 

opposed by the board of directors or similar management authority of such parent 

company.  A violation of this Article 26.2 by any participant in the Contractor other 

than the operator will be deemed cured for all purposes by the acquisition in 

compliance with clause (b), (c) and (d) of Article 26.3 by one or more of the other 

entities participating in the Contractor of the entire participating interest in the 

Contractor held by the entity as to which such breach occurred. 

26.3 The Authority will consent to a proposed transfer by an entity participating in the 

Contractor of all or part of its undivided participating interest in the Contractor under 

this Contract to any third party if such participation interest did not arise under Article 

17 of this Contract and such third party is a company organized under the laws of 

Liberia that: 

(a) has in the reasonable judgment of the Authority the technical and financial 

ability commensurate with the responsibilities and obligations which would be 

imposed on it hereunder; 

(b) accepts and assumes in a form reasonably satisfactory to the Authority all of 

the terms and conditions of this Contract and all the obligations of the 

transferor under this Contract with respect to the transferred interest; 

(c) makes in writing for the benefit of the State the representations, warranties and 

covenants set forth in Articles 32.2 and 32.4(b); 

(d) is an Eligible Transferee; and 

(e) has at or before the time of the transfer delivered to the Authority any 

guarantee or other security required under Article 33in the amount at the time 

required to be provided by the transferor and otherwise complying with the 

substantive requirements of Article 33, with such adjustments in the amount of 

security then required if the transferor is not transferring all of its participation 

in the Contract. 

A violation of this Article 26.3 by any participant in the Contractor other than the 

operator will be deemed cured for all purposes by the acquisition in compliance with 

clause (b), (c) and (d) of Article 26.3 by one or more of the other entities participating 

in the Contractor of the entire participating interest in the Contractor held by the 

participant as to which such breach occurred, provided that such acquisition will not 

release the defaulting party from any of its obligations to the Authority under this 

Contract. 

Transfers of the NOCAL Participation and the Citizen Participation are governed by 

the applicable terms of Article 17.  Except in the case of an entity participating in the 

Contractor assigning all of its undivided participating interest, no entity participating 
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in the Contractor (including any entity holding a participation arising under Article 17) 

may assign less than a five percent (5%) undivided participating interest to any entity 

that is not already an entity participating in the Contractor. 

26.4 The Authority will consent to a proposed change in Control of an entity participating 

in the Contractor if prior to the effectiveness of such change in Control: 

(a) the Authority reasonably determines that such change in Control will not 

materially adversely affect the financial and technical ability of the entity 

participating in the Contractor to perform its responsibilities and obligations 

under this Contract; 

(b) the Authority is satisfied that if such entity has provided a guarantee or other 

security under Article 33, such instrument remains in full force and effect 

following the change in Control, or any adjustments proposed to the amount 

secured by such instrument and/or any replacement instrument to be provided 

in support of the transferred participating interest have the prior consent of the 

Ministry of Finance and Development Planning under the standards set forth in 

Article 33; and 

(c) such change in Control would not result in such entity becoming an entity that 

would not qualify as an Eligible Transferee. 

A change in Control of an entity participating in the Contractor is also permitted 

without other consent if (i) the new Controlling entity establishes to the satisfaction of 

the Authority that it is an established international petroleum company engaged 

(directly or through wholly owned subsidiaries) as an operator in deep water 

petroleum exploration for at least ten years that is listed on a major international stock 

exchange and (ii) clause (b) and (c) of this Article 26.4 are satisfied. 

26.5 Prior consent of the Authority is not required for an entity participating in the 

Contractor to encumber, through a mortgage, pledge or other grant, its undivided 

participating interest in the Contractor or in any of its properties used primarily for 

Petroleum Operations as security for advances made to it for the purpose of funding 

the cost of Petroleum Operations if: 

(a) any such encumbrance (i) is by its terms expressly subject to the terms of this 

Contract and subordinated to the rights of the other entities participating in the 

Contractor under this Contract and the JOA, and (ii) expressly acknowledges 

that each of the enforcement of remedies under such encumbrance and a 

voluntary transfer by the grantor of the encumbered properties in lieu of such 

enforcement constitutes a transfer requiring the prior consent of the Authority 

under this Article 26, and 

(b) the Authority has reasonably determined that the instrument creating such 

encumbrance complies with the requirements of this Article 26.5. 

Any transfer or change in Control arising from the enforcement of such encumbrance 

other grant or from a voluntary transfer by the grantor of the encumbered properties in 

lieu of such enforcement must be consented to by the Authority in accordance with 

Article 26.3. 
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This Article 26.5 does not prohibit an entity participating in the Contractor from 

encumbering its share of Remaining Oil Production or Remaining Natural Gas 

Production if the encumbrance attaches such production only when lifted by such 

entity in accordance with the terms of this Contract and the JOA, and if such 

encumbrance does not entitle the holder thereof to direct the actions of, or to act in the 

name and stead of, such entity under this Contract or the JOA. 

26.6 Any proposed assignment of rights and obligations or change in Control arising under 

this Contract by an entity participating in the Contractor to a third party shall require 

the prior approval of the Authority.  If within ninety (90) days following notification 

to the Authority by a participant in the Contractor of a proposed transfer or change in 

Control accompanied by the relevant information the Authority has not consented to or 

refused consent to of the proposal, such transfer or change in Control shall be deemed 

consented to by the Authority.  The Authority may reasonably request additional 

information to evaluate the proposal within forty-five (45) days after receipt of the 

request, and such request shall toll the running of the ninety (90) day period until such 

information is delivered. 

26.7 An entity participating in the Contractor shall be entitled at any time with prior notice 

to the Authority to take any of the following actions: 

(a) assign its participating interest in the Contractor to a direct or indirect wholly 

owned subsidiary of its ultimate parent company if such subsidiary is a 

company organized under the laws of Liberia and satisfies the requirements of 

clauses (b) through (d) of Article 26.3 (but no such transfer shall adversely 

affect the enforceability of any guaranty or other surety delivered pursuant to 

Article 33), or 

(b) transfer all or a portion of its participating interest in the Contractor to one or 

more other participants in the Contractor if such transfer results from the 

operation of the JOA as a consequence of (i) a failure of the participant to 

discharge its obligations under the JOA or this Contract or (ii) the opt-out 

provisions of the JOA. 

26.8 If an entity participating in the Contractor has transferred all or any part of its 

participating interest in the Contractor in a transaction permitted under this Article 26 

and is not otherwise in default in the performance of any of its obligations under this 

Contract, it shall, to the extent of the interest transferred, be released from all further 

obligations and liabilities arising under this Contract after the effective date of such 

transfer. 

26.9 Any transfer or change in Control relating to the participating interest of the Operator 

in the Contractor must be permitted both under this Article 26 and under Article 2.7 of 

this Contract. 

26.10 Any request for consent to a transfer or a change in Control or for review of an 

encumbrance under this Article shall be accompanied by a processing fee set forth in 

regulations adopted by the Authority. 

26.11 Any transaction contemplated by this Article shall be subject to tax as and to the 

extent provided in the Revenue Code. Notwithstanding the foregoing, any indirect 
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transfer of an equity interest in the Contractor resulting from a direct or indirect 

transfer of an equity  interest in a Participant in the Contract that is not otherwise a 

taxable transfer under the Revenue Code that is made to an entity other than an entity 

that is wholly owned by the entity that at that time the direct or indirect owner of all of 

the equity securities of such Participant is permitted only upon prior disclosure to the 

Authority of the transfer, the identity of the transferor and transferee and the 

compensation to be received by the transferee, and the payment to the Authority by the 

Participant of a fee equal to fifteen percent (15%) of the compensation.  In the event of 

a dispute as to the value of the compensation, either Party may seek Expert 

Determination by an investment bank reasonably satisfactory to both Parties.  For the 

purposes of this Article 26.11, equity securities shall include any preferred shares or 

similar securities entitling the holder to a share of the earnings of the issuer. 

ARTICLE 27 

 

APPLICABLE LAW 

This Contract and the rights, obligations and duties of the Parties hereunder shall be governed 

by, and construed and interpreted in accordance with, the Law of the Republic of Liberia. 

ARTICLE 28 

 

STABILITY OF CONDITIONS 

28.1 Change in Law. 

(a) Notwithstanding any amendment, modification or replacement of or 

supplement to the Law in force at the Signing Date (and in relation to the 

Revenue Code as in force on the Signing Date with such modifications as 

agreed between the Parties under Article 15 of this Contract), this Contract 

shall continue in full force and effect in accordance with its terms until the 

expiry of this Contract according to its terms and conditions. 

(b) Consequently, except as provided under Article 28.1(c), should any new Law 

modify the Law in force at the Signing Date (and in relation to the Revenue 

Code as in force on the Signing Date with such modifications as agreed 

between the Parties under Article 15) and should those modifications, 

individually or cumulatively, bring about a material change in the respective 

economic, fiscal and financial situation of any of the Parties (or each of the 

parties participating in  the Contractor) arising from the provisions of this 

Contract as in effect immediately prior to such new Law, the Parties shall enter 

into an agreement modifying this Contract in order to restore the economic, 

fiscal and financial balance of the Contract.  If after discussions the Parties 

cannot agree, then either the State or the Contractor may submit the matter for 

arbitration in accordance with Article 30.5. 

(c) In respect of changes in Law that pertain to health, safety, security, labour or 

environment, that are consistent with international standards or recognized best 

practices where accepted standards do not exist and that are applied on a non-

discriminatory basis, any additional costs that result from such changes shall 
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not be considered a change to the economic, fiscal and financial balance as 

provided in Article 28.1(b). 

ARTICLE 29 

 

FORCE MAJEURE AND SUSPENSIONS OF WORK 

29.1 No delay or default of a Party in performing any of its obligations under this Contract 

or the Petroleum Law, except for obligations of the Contractor to make payments due 

under this Contract to any Governmental Authority of the State, shall be considered as 

a breach of this Contract if and to the extent that such delay or default is attributable to 

Force Majeure. 

To the extent delay in the performance by a Party of any of its obligations under this 

Contract, other than an obligation of the Contractor to make payments to any 

Governmental Authority of the State, is caused by Force Majeure, the period of such 

delay, extended in the case of the Contractor by any period of time reasonably required 

to repair the damage caused during such delay and any additional time reasonably 

required to resume Petroleum Operations, shall be added to the period provided by this 

Contract for the performance of said obligations, provided that the duration of such 

extension shall be determined assuming Contractor compliance with the last sentence 

of Article 29.3. 

In addition, an exploration phase, an appraisal period or an exclusive exploitation 

authorization shall be extended to the extent that Force Majeure materially adversely 

affects the ability of the Contractor timely to complete Petroleum Operations under an 

approved exploration phase Annual Work Program and Budget or an approved 

appraisal program or to the extent that Force Majeure interrupted the performance of 

Petroleum Operations during an exploitation period such that the flow of revenues to 

the Contractor was materially delayed or interrupted, in each case determined 

assuming Contractor compliance with the last sentence of Article 29.3. 

29.2 The term "Force Majeure" as used in this Contract shall mean acts of God, accidents, 

wars, acts of war, invasions, insurrections, revolutions, riots, civil commotions, 

restrictions on trade or other activities imposed by any sovereign nation or state, 

embargoes, blockades, acts of terrorism, sabotage, a strike or industrial dispute 

extending for a period of more than two (2) months, fires, explosions, earthquakes, 

tempests, hurricanes, tidal waves, cyclones, tornados, lightening or any other natural 

disasters, expropriation of facilities or goods, radioactive, chemical or biological 

contamination, epidemics, public health emergencies and any similar cause or event, 

provided that any such cause or event was not within the reasonable control of the 

Party claiming the benefit of Force Majeure and could not have been avoided or 

overcome by such Party through the exercise of due diligence. 

29.3 If a Party considers it is prevented from performing any of its obligations in a timely 

manner by the occurrence of Force Majeure, it shall give prompt notice of such 

occurrence to the other Party.  As soon as practicable thereafter, but in no event later 

than fifteen (15) days after such initial notice, the affected Party shall provide the other 

Party with a second notice giving full particulars of the claimed Force Majeure, the 

obligations affected thereby, and the estimated duration thereof, together with a 

statement of the actions the affected Party believes necessary to cure the consequences 
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of such Force Majeure and the time it will take to carry out such actions.  The affected 

Party shall promptly update the second notice whenever the information previously 

provided has changed in any material respect.  Obligations other than those the 

performance of which is adversely affected by such Force Majeure shall continue to be 

performed in accordance with the provisions of this Contract.  A Party claiming Force 

Majeure shall take all necessary and useful steps with all reasonable dispatch to ensure 

the prompt resumption of the performance of the affected obligations. 

29.4 Notwithstanding Article 29.1, for so long as Force Majeure prevents the Contractor 

from carrying out Petroleum Operations generally and provided that such events have 

theretofore been continuing for a period of at least one hundred and eighty (180) days, 

the Contractor shall be excused from the payment of surface rentals. 

29.5 Where an accident or an emergency occurs, the Operator shall, to the extent necessary, 

suspend Petroleum Operations for as long as the requirement of prudent operations 

warrants, and shall notify the Authority promptly of any such suspension.  The 

Operator shall consult with the Authority as to the duration of such suspension if it 

determines that a suspension of more than 72 hours is necessary. 

29.6 The Director General may after consultation with the Board order that Petroleum 

Operations be suspended to the extent necessary to avoid imminent and material risks 

to health, safety or the environment, or may impose particular conditions permitting 

the continuation of petroleum activities, in each case in accordance with Good 

International Petroleum Industry Practice. 

29.7 If the accident or emergency giving rise to a suspension of Petroleum Operations 

under Article 29.4 or 29.5 constitutes Force Majeure, such suspension shall be taken 

into account in determining the delay adjustments authorized by Article 29.1. 

ARTICLE 30 

 

TERMINATION 

30.1 This Contract may be terminated at any time by the Authority if the Contractor is in 

material default in the performance of its obligations under this Contract and fails to 

cure or remedy such default within ninety (90) days following notice to the Contractor 

describing such default in reasonable detail (within thirty (30) days in the case of a 

default that is a material payment default described in Article 30.2). 

If the Contractor within said thirty (30) or ninety (90) day period refers to arbitration 

in accordance with the provisions of 30.5 the question of whether a default under this 

section 30.1 or an event permitting termination under Article 30.4 exists or constitutes 

a material default, then termination of this Contract may not occur unless and until (i) 

the arbitration proceeding results in an arbitral award determining that a material 

default in fact exists, and (ii) the Contractor has thereafter been afforded the full cure 

period otherwise provided by this Article 30.1 (or such lesser cure period as the 

arbitral award shall allow as fair and reasonable under all the facts and circumstances) 

and has failed to cure such default within such period.  The arbitration tribunal's award 

shall be final and binding on the Parties and shall be immediately enforceable.  
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For the avoidance of doubt any of (v) the failure of the Contractor to spud an 

exploration well during an exploration phase in which the drilling of an exploratory 

well is required, or (w) the failure of the Contractor to deliver a certificate required by 

this Article 4.7 within thirty (30) days after the due date of such certificate under this 

Article 4.7, or (x) the failure of the Contractor timely to make any payment due under 

Article 4.7(a), or (y) a delivery by the Contractor of a certificate due under Article 4.7 

that over-states allowable Exploration expenditures incurred during an exploration 

phase more than 10% as determined by an audit pursuant to Article 4.7(c), or (z) any 

failure to make a submission required under Article 5.2 or 5.3 within thirty (30) days 

of the due date thereof shall constitute a material default for the purposes of this 

Article 30 and shall not be subject to arbitration.  

30.2 A failure of the Contractor to make any payment or payments or payments due to the 

Authority or the State under this Contract in excess of fifty thousand Dollars 

(US$50,000) in the aggregate shall be deemed to constitute a material default for the 

purposes of giving notice under Article 30.1 (i) if the payment is due on a date and in 

an amount determinable solely by reference to the terms of this Contract and is more 

than twenty (20) days overdue, or (ii) in any other case, if the payment has not been 

made within twenty (20) days from notice from the Authority of the amount due, 

setting forth the computation of the payment, the source of the obligation to make the 

payment and the required payee, and stating that the payment is overdue and unpaid. 

30.3 This Contract shall automatically terminate if any payment required by Article 16 is 

not made by or on behalf of the Contractor within twenty (20) days of the due date 

thereof, in either case without requirement of action by or prior notice from the 

Authority or any other Governmental Authority of the State. 

30.4 This Contract may also be terminated by the Authority by giving ninety (90) days' 

prior written notice to the Contractor in any of the following events: 

(a) if the Contractor has not replaced a guarantee or letter of credit provided under 

Article 33 as and when required under Article 33.5 with a substantially similar 

undertaking (i) in a form reasonably acceptable to the Minister of Justice and 

the Minister of Finance and Development Planning, and (ii) the Minister of 

Finance and Development Planning has reasonably determined that the obligor 

under such undertaking has the financial capacity to meet its obligations under 

such instrument; or 

(b) if, for reasons other than Force Majeure, production of Petroleum in 

commercial quantities shall have ceased for more than twelve (12) months with 

no acceptable reasons under Good International Petroleum Industry Practice, 

provided that if there are at the time multiple authorized Exploitation Areas 

under this Contract, the Contract may be terminated only with respect to the 

Exploitation Area or Areas for which production has so ceased; or 

(c) any representation or warranty made by a participant in the Contractor pursuant 

to Article 32.2(b), (c), (d) or (e) is incorrect in any way material to the 

performance by such participant of its obligations (or the enforceability of such 

obligations) under this Contract and is not made correct to the reasonable 

satisfaction of the Authority within ninety (90) days of notice thereof by the 

Authority to the Contractor, or" 
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(d) if any representation or warranty made by a participant in the Contractor set 

forth in Article 32.2(a) or Article 32.4 is incorrect in any material respect and 

notice thereof is given by the Authority to the Contractor, unless within sixty 

(60) days after the date of such notice the entire participating interest of such 

participant in this Contract has been acquired and assumed in compliance with 

clauses (b), (c) and (d) of Article 26.3 by one or more of the other entities 

participating in the Contractor (not itself or themselves in default under this 

Article 30). 

30.5 If the Authority elects to terminate this Contract pursuant to the provisions of this 

Article 30 it may designate a Contract termination date that is later than the 

termination date otherwise provided under this Article 30 in order to permit Petroleum 

Operations to be shut down in a prudent manner, and, if the Authority deems it 

appropriate, to permit the application of the provisions of Article 22 relating to 

Successors to the Contractor. 

The Contractor shall continue to perform all of its obligations under this Contract until 

the date of termination. For the avoidance of doubt, any liabilities or obligations of the 

Contractor accruing prior to the termination of this Contract and remaining 

undischarged shall survive such termination. 

ARTICLE 31 

 

ARBITRATION AND EXPERT DETERMINATION 

31.1 Any dispute, controversy, or claim arising out of, relating to, or in connection with this 

Contract, including with respect to the formation, applicability, breach, termination, 

validity or enforceability thereof (a "Dispute"), other than a Dispute that is required to 

be resolved by Expert Determination as provided in Article 31.8, shall, if not settled 

by negotiation as provided in Article 31.2, be finally settled by arbitration between the 

State and the Contractor (together, the "Parties to the Arbitration") as provided in 

Articles 31.3 through 31.7, provided that no Party may submit any Dispute to 

arbitration unless and until it has complied with its obligations under Article 31.2.  

Notwithstanding the foregoing, the Contractor may commence an arbitration with 

respect to the subject matter of a notice from the Authority of an alleged material 

default under Article 30 without first seeking negotiation under Article 31.2. 

31.2 If either the State, acting through the Authority, or the Contractor wishes to submit any 

Dispute to arbitration, it shall first serve notice on the other Party setting forth a 

description of the Dispute and requesting that the Authority and the Contractor meet 

promptly to negotiate an amicable settlement.  Following any such notice, the Parties 

shall use reasonable endeavors to reach such a settlement and, without limiting the 

generality of the foregoing, representatives of the Authority and the Contractor shall 

meet and attempt in good faith to negotiate a settlement. 

31.3 If within three (3) months from the date of notice of a Dispute requesting negotiations 

in accordance with Article 31.2, the State and the Contractor have not reached 

settlement, either the State or the Contractor may by notice to the other commence 

arbitration under this 30.5 with respect to the Dispute which is the subject of such 

notice, whether the meetings provided for in Article 31.2 have occurred or not.  Any 
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Dispute concerning the propriety of the commencement of arbitration shall be settled 

finally by arbitration pursuant to this 30.5. 

31.4 Any arbitration commenced under this 30.5 shall be conducted in accordance with the 

UNCITRAL Arbitration Rules in effect at the time the Notice as provided in 

Article 31.3 is provided, except as they may be modified herein or by mutual 

agreement of the Parties.  The seat of the arbitration shall be New York, United States, 

and the arbitration shall be conducted in the English language.  The appointing 

authority for the arbitration shall be the Permanent Court of Arbitration.  All hearings 

shall be held in the City of New York United States or in such other location(s) as the 

Parties to the Arbitration may agree.  For the avoidance of doubt, the arbitrators shall 

determine appropriate cost allocation for the arbitration, provided that such costs shall 

not be Petroleum Costs. 

31.5 The arbitration award shall be final and binding on the Parties to the Arbitration.  Each 

Party to the Arbitration agrees to carry out any award against it without delay and 

waives its right to any form of recourse based on grounds other than those contained in 

the United Nations Convention on the Recognition and Enforcement of Foreign 

Arbitral Awards of 1958 insofar as such waiver can validly be made. 

31.6 Notwithstanding the foregoing, no award may be enforced against assets of the State 

that are protected by sovereign immunity, including military property, property 

(including bank accounts) used for diplomatic and consular purposes, maritime 

property, central bank accounts, property forming part of the cultural heritage of the 

State, and property forming part of an exhibition of objects of scientific, cultural or 

historical interest. 

31.7 All notices required under this Article 31 shall be given as provided in Article 34 

except as the arbitral panel may otherwise determine after hearing from the parties. 

31.8 Expert Determination 

(a) An "Expert" is an individual appointed in accordance with this Article to 

resolve an issue subject to Expert Determination in accordance with this 

Contract. 

(b) Whenever an issue is subject to Expert Determination, the Authority and the 

Contractor shall agree on the appointment of an independent Expert with the 

relevant qualifications and experience for the particular issue to be resolved by 

Expert Determination and shall agree on the terms of the Expert's appointment 

and the submission required by clause (d) of this Article 31.8. 

(c) If the Authority and the Contractor are unable to agree on an Expert or the 

terms of the Expert's appointment within thirty (30) days of either the 

Authority or the Contractor serving details of a suggested expert and proposed 

terms of appointment on the other, either of them shall then be entitled to 

request the International Centre of Expertise of the International Chamber of 

Commerce (the "Centre") to appoint an Expert in accordance with its Rules of 

Expertise. 
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(d) The Expert is required to prepare a written decision and give notice (including 

a copy) of the decision to the Authority and the Contractor within a maximum 

of thirty (30) days of the submission to the Expert by the Authority and the 

Contractor of an explanation of the issue, the relevant Contract provisions and 

the nature of the required resolution or such further period as may reasonably 

be requested by the Expert and (if more than fifteen (15) days) agreed to by the 

Authority and the Contractor.  If the Expert is appointed by the Centre under 

the Centre's Rules of Expertise, the time period in the previous sentence shall 

run from the establishment of the Expert's mission in accordance with such 

rules. 

(e) If the Expert dies or becomes unwilling or incapable of acting, or does not 

deliver the decision within the time required by this Article then: 

(a) if the Authority and the Contractor cannot agree on the discharge of 

such Expert and the appointment of a replacement Expert or if the 

original Expert was appointed by the Centre, then either the Authority 

or the Contractor may apply to the Centre to discharge the Expert (if 

appointed by the Centre) and to appoint a replacement Expert in 

accordance with the Rules of Expertise; and 

(b) this Article 31.8 shall apply to the new Expert as if such Expert were 

the first Expert appointed. 

(f) All matters under this clause must be conducted and the Expert's decision shall 

be written in the English language. 

(g) The Authority and the Contractor are each entitled to make independent 

submissions to the Expert, including oral submissions if the Expert concludes 

that they will assist in reaching a determination, and each of them shall timely 

provide the Expert with such assistance and documents available to it as the 

Expert reasonably requires for the purpose of reaching a decision.  The Expert 

shall establish a schedule for and the format of any such submissions. 

(h) To the extent not provided for by this Article, the Expert may, in the exercise 

of reasonable discretion, determine such other procedures to assist with the 

conduct of the determination as the Expert considers just or appropriate. 

(i) Each of the Authority and the Contractor shall with reasonable promptness 

supply the other with all documents and other information and material 

available to it on which it relies in support of its position on the matter to be 

determined. 

(j) The Expert shall act as an expert and not as an arbitrator.  The Expert's written 

decision on the matters referred to the Expert shall be final and binding on the 

Parties in the absence of manifest error or fraud. 

(k) The costs in relation to the reference to the Expert shall be borne by the 

Contractor and shall constitute Petroleum Costs. 
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(l) All matters concerning the process of the determination by the Expert shall be 

kept confidential among the Parties and the Expert. 

(m) Each of the Authority and the Contractor shall act reasonably and cooperate to 

give effect to the provisions of this Article 31.8 and otherwise do nothing to 

hinder or prevent the Expert from reaching a determination. 

ARTICLE 32 

 

REPRESENTATIONS, WARRANTIES AND COVENANTS 

32.1 The State represents to the Contractor as follows: 

(a) On the Effective Date, the execution, delivery and performance of this Contract 

will have received all necessary approvals and authorizations of the 

Government of Liberia and will constitute the legal, valid and binding 

obligation of the State. 

(b) There is no other petroleum agreement outstanding and no production sharing 

agreement (as such terms are defined in the Petroleum Law) outstanding with 

respect to the Contract Area. 

32.2 Each Non-State Party participating in the Contractor represents to the State as of the 

Effective Date or as of such later date on which it becomes a party to this Contract as 

follows: 

(a) As of such date it would constitute an Eligible Transferee. 

(b) It is a corporation duly organized and validly existing under the laws of 

Liberia. 

(c) It is not a Prohibited Person, none of its officers or directors (or other 

individuals or entities having similar rights and powers with respect to such 

entity) are Prohibited Persons, no individuals or entities that directly or 

indirectly Control such entity are Prohibited Persons, and no officers or 

directors of (or other individuals or entities having similar rights and powers 

with respect to) such Controlling entity are Prohibited Persons. 

(d) The execution, delivery and performance of this Contract by such entity do not 

conflict with, or result in a breach of, or constitute a default under, its 

certificate of incorporation, bylaws, articles of association, or under any 

agreement among the shareholders or other owners of such entity, or under any 

agreement or instrument in respect of borrowed money to which it is subject. 

(e) No authorization or approval or other action by, and no notice to or filing with, 

any non-Liberian Governmental Authority is required for the due execution, 

delivery and performance by such entity of this Contract other than those that 

have been duly obtained. 

(f) This Contract has been duly authorized by all necessary corporate action on the 

part of such entity, and this Contract constitutes a legal, valid and binding 

obligation of such entity enforceable against it in accordance with its terms, 
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except as such enforceability may be limited by (i) applicable bankruptcy, 

insolvency, reorganization, moratorium or other similar laws affecting the 

enforcement of creditors' rights generally and (ii) general principles of equity 

(regardless of whether such enforceability is considered in a proceeding in 

equity or at law). 

(g) If such entity is the Operator, it has directly or through the corporate group of 

which it is a part the experience, financial capacity, expertise, technical know- 

how and systems required to carry out the obligations of the Contractor under 

this Contract, including the Exploration of the Delimited Area and, if 

warranted, the appraisal, development and exploitation of any Fields 

discovered in such Exploration. 

32.3 Each Non-State Party participating in the Contractor has provided with Authority with 

the following information in writing and represents that such information is true and 

correct as of the date such Party executed this Contract: 

(a) the name, place of incorporation or organization and registered office of all 

companies and entities having Control over the reporting entity, up to and 

including its ultimate parent entity; 

(b) the stock exchange or exchanges, if any, on which the equity securities of such 

ultimate parent entity are listed, and an English language copy of the most 

recent annual report and financial statements filed by it with each of such 

exchanges; 

(c) the full name and title of each of the directors and officers of the entity 

participating in the Contractor and of all directors and senior officers of its 

ultimate parent entity (or persons having comparable responsibilities in the 

case of such ultimate parent entity that is not a corporation); 

(d) as to any class of equity securities of the ultimate parent entity that are publicly 

traded, the report shall identify each Person holding legal title to at least five 

percent (5%) of such class and the beneficial owner or owners of such 

securities (i) as set forth in publicly available filings as of a date not more than 

ten (10) days prior to the date of such report required to be made by such 

owners by applicable law or the rules of the primary stock exchange on which 

such securities are traded, and (ii) any such Person not so identified actually 

known to the chairperson of the board of directors or similar management 

body, the chief executive officer, the treasurer or the chief legal officer or the 

reporting entity; 

(e) as to any class of equity securities of the ultimate parent entity that are not 

publicly traded, the report shall identify each Person holding legal title to at 

least five percent (5%) of such class (or a statement that there are no such 

holders) and the certification of each such identified holder that it is the 

beneficial owner of such securities or setting forth the beneficial owner of such 

securities; and 

(f) if any entity intervening between an entity participating in the Contractor and 

its ultimate parent entity is not directly or indirectly wholly owned by the 
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ultimate parent entity (other than director's qualifying shares), the shareholders 

of such entity, the full name and title of all of the directors and officers of such 

entity, the precise nature of the equity interests in such entity not owned 

directly or indirectly by the ultimate parent entity, and whether such equity 

interests collectively represent more than a five percent (5%) interest in the 

income or profits of the entity participating in the Contractor, 

32.4 Each of the Parties represents and warrants to and covenants with each other Party as 

follows: 

(a) If such Party is the State, neither the State nor any person acting on behalf of 

the State has made, promised to make, and covenants that it will not make any 

payment or transfer of anything of value, directly or indirectly, to or for the 

benefit of an official or an official’s family member or to an intermediary for 

payment to or for the benefit of an official or an official’s family member in 

connection with this Contract or the transactions contemplated hereby where 

such payment or transfer is in violation of anti-corruption laws.. 

(b) If such Party is an entity participating in the Contractor,  such entity has not 

made, promised to make or covenants that it will not make any payment or 

transfer of anything of value, directly or indirectly (including through any of its 

Affiliates or and/or the directors and officers of such Party or its Affiliates), to 

or for the benefit of an official or an official’s family member or to an 

intermediary for payment to or for the benefit of an official or an official’s 

family member in connection with this Contract or the transactions 

contemplated hereby where such payment or transfer is in violation of anti-

corruption laws. 

(c) For the purposes of this Article 32.4, 

"official" means (1) any employee or officer of the State, including any 

regional or local department or agency or instrumentality thereof, (2) any 

employee or officer of any enterprise owned or Controlled by the State, (3) any 

official of a political party in Liberia, (4) any official or employee of a public 

international organization, and (5) any candidate for political office in Liberia, 

together with any Person acting for, or on behalf of, any of the individuals 

described in clauses (1) through (5); and 

"anti-corruption laws", means (i) for all Parties the laws, statutes, rules and 

regulations governing the Contract which prohibit bribery and corruption, and, 

where applicable, the principles described in the Convention on Combating 

Bribery of Foreign Public Officials in International Business Transactions, 

signed in Paris on December 17, 1997, which entered into force on February 

15, 1999, and such Convention’s Commentaries and (ii) for each Party the laws 

prohibiting bribery and corruption in the countries of such Party’s place of 

incorporation, principal place of business, or place of registration as an issuer 

of securities, and/or in the countries of such Party’s ultimate parent company’s 

place of incorporation, principal place of business, and/or place of registration 

as an issuer of securities.. 
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ARTICLE 33 

 

SECURITY FOR CONTRACTOR'S PERFORMANCE 

33.1 The Contractor shall provide adequate security for the performance of the Contractor's 

obligations under this Contract as provided in this Article 33. 

33.2 The adequate security shall be in the form of either:  

(a) an irrevocable guarantee from a bank or insurance company with a corporate 

credit rating of [۰] awarded by Standard & Poors or Moody’s or any other 

ratings agency approved by the Parties substantially in the form set forth in 

Annex III (with such changes as are acceptable to the Ministry of Justice and 

the Ministry of Finance and Development Planning; or  

(b) an irrevocable parent company guarantee issued by the parent company of an 

entity participating in the Contractor or by a wholly-owned subsidiary of the 

ultimate parent company of such entity that, in either case, meets financial 

standard acceptable to the Minister of Finance and Development Planning in 

substantially the form set forth in Annex III and governed by 

____________________law; or 

(c) any other form of security as may be agreed by the Parties. 

33.3 At the time of the approval of the Contractor's first development and production plan, 

the Contractor may request that the aggregate liability under the guarantee be allocated 

among those Non-State Parties that are or are owned by international petroleum 

companies participating in the Contractor (or their respective wholly-owned 

subsidiaries) in proportion to their respective percentage participations in the 

Contractor.  In any such case, the liabilities under such guarantees maybe adjusted 

from time to time as the participating shares in the Contractor change, but downward 

adjustments will be permitted only concurrently with upward adjustments in other 

guarantees or the delivery of new guarantees on behalf of entities newly participating 

in the Contract.  The initial guarantee, all new guarantees and all upward adjustments 

in the amount of a guarantee will be subject to a favourable determination of the 

Ministry of Finance and Development Planning as to the financial capacity of the 

obligor under such guarantee to meet its obligations thereunder. 

33.4 A stand-by letter of credit issued by a creditworthy internationally recognized bank in 

so-called "evergreen" format may be substituted for any guarantee otherwise required 

under this Article 33.  Any such letter of credit must permit a draw to be made 

thereunder for at least one year after its issue date, provide that it will be automatically 

renewed for an additional year unless notice of non-renewal is given to the beneficiary 

at least sixty (60) days prior to the stated expiration date, and permit the beneficiary to 

draw the full amount at the time available under such letter of credit if notice of 

renewal is not given (or a satisfactory replacement letter of credit is not delivered) at 

least sixty (60) days prior to the stated expiration date.  Any draw under such letter of 

credit contemplated by the preceding sentence must include an undertaking by the 

beneficiary that the amount so drawn will be held solely for the purposes of providing 

security for the performance by the Contractor of its obligations under this Contract. 



 

 Page 93 

Any such letter of credit or replacement thereof shall be in form and substance 

reasonably satisfactory to the Ministry of Finance and Development Planning and the 

Ministry of Justice, and the Ministry of Finance and Development Planning shall have 

determined that the obligor under such guarantee or letter of credit has the financial 

capacity to meet its obligations under such instrument.  The Contractor shall pay the 

fees and expenses of international counsel retained by the Authority to review and 

comment on the terms of any such letter of credit. 

33.5 If any guarantee or letter of credit provided under this Article 33 is no longer in full 

force and effect, or the entity obligated under such undertaking has become insolvent 

or has sought the benefit of or been placed into any bankruptcy, insolvency, 

liquidation or similar proceeding, or material indebtedness of such entity for money 

borrowed or any material amount guaranteed by or due under a letter of credit issued 

by such entity has become immediately due and payable and has not been paid within 

thirty (30) days, the Contractor shall within sixty (60) days thereafter replace such 

guarantee with a substantially similar guarantee satisfying the requirements set forth in 

Article 30.4(a). 

ARTICLE 34 

 

NOTICES 

34.1 All notices, including all requests, applications, approvals or other communications 

authorized or required between the Parties by any of the provisions of this Contract (a) 

shall be in writing, (b) shall be in the English language, (c) shall conspicuously refer to 

the date of and the block covered by this Contract and to the provisions of this 

Contract to which such notice relates, and (d) shall be delivered by hand, by facsimile, 

by a PDF attachment to an electronic mail, by postage prepaid registered mail (if the 

recipient of such communication is located in a jurisdiction in which registered mail is 

regularly delivered by the local postal service), by prepaid internationally recognized 

courier service, or by any other means of communication agreed upon in writing by 

the Parties. 

Notice by facsimile or electronic mail is valid under this Contract only to facsimile 

numbers or electronic email addresses set forth below or identified as acceptable to a 

Party by notice to the other Parties pursuant to this Article 34.  If a communication is 

in the form of a PDF attachment to an electronic mail message, the information 

required by the following sentence shall appear in both the electronic mail message 

and in the attachment.  A notice shall bear a legible original signature (or a legible 

electronic reproduction of the signature) of a representative of the sending Party 

responsible for such notice and all notices shall indicate the identity of such 

representative and state how he or she may be reached by telephone and, if practical, 

electronic mail.  A notice under this Contract is not effective until delivery. 

34.2 Delivery of a notice to a Party shall be deemed to have occurred in any one of the 

following circumstances: 

(a) Facsimile confirmation of receipt is electronically issued to the sender by the 

fax receiving device if the recipient has indicated a fax number for notices. 
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(b) Electronic mail confirmation of receipt originated by the recipient is received 

at the electronic mail address of the sender. 

(c) Written confirmation of receipt is received by the individual or postal or 

courier service delivering the notice and returned to the sender. 

(d) The recipient has otherwise directly or indirectly acknowledged receipt of the 

notice in writing. 

(e) Verification of receipt of the notice has been obtained in any other manner 

specifically agreed to in writing by the Parties. 

34.3 All notices under this Contract from the Authority, or any other ministry or agency of 

the State, to the Contractor or to the Operator shall be addressed as follows: 

[۰] 

34.4 Each entity participating in the Contractor other than the Operator shall within sixty 

(60) days from the Effective Date, or within sixty (60) days after it becomes a 

participant in the Contractor, if later than the Effective Date, establish and thereafter 

maintain an address in Monrovia, Liberia, for the receipt of notices given under this 

Contract and shall provide such address to the Authority. 

34.5 All notices on behalf of the Contractor or any entity comprising the Contractor: 

(a) to the Authority shall be delivered by hand or courier and by email and 

addressed as follows: 

Liberia Petroleum Regulatory Authority 

LIBTELCO Building 

Sinkor 18th Street 

Monrovia, Liberia 

Email: lpranotices@lpra.gov.lr 

(b) to the Ministry of Finance and Development Planning shall be delivered by 

hand or by courier to 

The Minister of Finance and Development Planning 

Ministry of Finance and Development Planning 

Broad Street 

Monrovia 

Liberia 

34.6 A copy of any notice under this Contract alleging or relating to any failure of a Party 

to this Contract to comply with the terms of this Contract or with any applicable Law 

shall be delivered by hand or by courier to: 

The Minister of Justice 

Ministry of Justice 

14th Street, Payne Ave, Sinkor 

1000 Monrovia, 10 Liberia 
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ARTICLE 35 

 

MISCELLANEOUS 

35.1 All amounts payable by the Contractor to the State or the Authority under this 

Contract (a) must be paid by wire transfer of immediately available funds, indicating 

the provision of this Contract under which the payment is made and the purpose of the 

payment, and (b) must be made to the Consolidated Fund unless this Contract 

expressly otherwise provides.  The Authority shall use its best efforts to cause the 

Ministry of Finance and Development Planning to deliver as soon as reasonably 

practical a receipt or other official document for each payment made to the 

Consolidated Fund evidencing the amount paid and the nature of such payment.  

Because the account number for payments into the Consolidated Fund may change 

from fiscal year to fiscal year, it is the responsibility of the Contractor to request the 

Ministry of Finance and Development Planning for relevant payment instructions prior 

to the commencement of each new fiscal year (July 1 to June 30).  The payment 

instruction for the current fiscal year appears in Article 36.3. 

35.2 Any amendment of or supplement to this Contract shall be by the mutual written 

agreement of the Contractor, on the one hand, and by the Authority and the Minister of 

Finance and Development Planning acting together on behalf of the State, on the other 

hand, and shall not become effective until (i) attested by the Minister of Justice, (ii) 

signed by the President of the Republic of Liberia, (iii) approved by the Legislature, 

and (iv) published by the Authority on its website. 

A transfer of a participating interest in accordance with the terms of this Contract is 

not an amendment of or supplement to the Contract subject to the requirements of this 

Article 35.2. 

35.3 Either the Authority or the Contractor may (i) extend the time for the performance of 

any of the obligations of the other, (ii) waive any inaccuracies in the representations 

and warranties of the other contained herein or in any document delivered pursuant 

hereto, or waive any noncompliance by the other with, or default by the other under, 

any provision of this Contract, provided that such extension or waiver must be in 

writing.  No waiver or extension of time given by the Authority under this Contract 

that affects the determination of amounts due from the Contractor under this Contract 

for amounts payable to the Consolidated Fund or purports to delay the due date of any 

payment due from the Contractor under this Contract for amounts payable to the 

Consolidated Fund by more than thirty (30) days is valid unless the Minister of 

Finance and Development Planning has agreed thereto in writing.  Actions under this 

paragraph are not subject to Article 35.2. 

35.4 The non-exercise or partial exercise by a Party of any of its rights under the terms of 

this Contract shall not in any case constitute a waiver of that right unless this Contract 

requires that such action be taken within a specified time period or before a specified 

day.  Without prejudice to the generality of the foregoing, the failure of any agency of 

the State to make any inspection described in this Contract or provided for under 

applicable Law or to ascertain in any such inspection the existence of any breach by 

the Contractor of any of its obligations under this Contract or applicable Law shall not 

affect the ability of the State to require full compliance by the Contractor with such 

obligations unless otherwise specified in applicable Law. 
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35.5 This Contract, including the Annexes attached to it, represents the entire agreement 

between the Parties and shall from the Effective Date supersede all previous oral and 

written negotiations and agreements between the Parties. 

35.6 Headings in this Contract are inserted for purposes of convenience and reference and 

in no event shall define, restrict or describe the scope or object of the Contract or of 

any of its clauses. 

35.7 The terms and conditions of this Contract shall inure to the benefit of and be binding 

upon the successors by operation of Law and each entity the recipient of a Permitted 

Transfer under this Contract, including without limitation in the case of the State, all 

future manifestations or forms of public power exercising sovereign authority over all 

or part of the present territory of Liberia. 

35.8 Any amount due the State (by deposit to the Consolidated Fund or otherwise) or the 

Authority hereunder and not paid within ten (10) days of the date on which it was 

otherwise due shall bear interest at the Contract Interest Rate from the due date until 

paid in full. 

35.9 Notwithstanding termination of this Contract by any Party or for any reason, including 

a termination due to a finding that this Contract or a portion thereof is void, invalid, or 

unenforceable, all liabilities of any Party accruing prior to such termination, all 

Decommissioning and environmental remediation and restoration obligations of the 

Contractor under this Contract, and all other obligations of the Contractor under 

Article 22 shall survive such termination.  Moreover, any such termination shall be 

without prejudice to rights, duties and obligations of any Party that have accrued prior 

to termination, and, notwithstanding such termination, such provisions of this Contract 

as are reasonably necessary for the full enjoyment and enforcement of such accrued 

rights, duties and obligations shall survive such termination for the period necessary. 

35.10 Should any Article of this Contract, or any provision or term of any Article, be found 

to be void, invalid or unenforceable, in whole or in part, then the remaining Articles, 

and those unaffected provisions or terms of any other Articles which contain any void, 

invalid or unenforceable provision or term, shall nevertheless remain valid and 

subsisting and shall be construed as if this Contract had been executed without such 

void, invalid or unenforceable Articles, provisions or terms.  Any otherwise void, 

invalid or unenforceable Article, term or provision of this Contract shall be so 

construed, or reformed, as to alter, amend or change any such term, provision or 

condition to the extent necessary to render it valid, lawful and enforceable, while also 

giving maximum effect to the Parties' originally intended purpose or result, short of 

creating any void, invalid or unenforceable provision, term or condition. 

35.11 Apart from the State, the Authority and the Contractor (and the entities participating in 

the Contractor), no person shall have any rights under this Contract. 

35.12 Specific performance or similar equitable remedies may not be awarded against any 

Party.  Each of the Parties hereto expressly waives and forgoes any right to punitive, 

exemplary or similar damages.  No Party shall have any liability under this Contract 

(including without limitation under Articles 7.10 or 12.1) for any form of 

consequential loss. 
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35.13 Nothing in this Contract is intended to limit or exclude any Party's liability under any 

applicable anti-corruption law.  The Parties hereby acknowledge that a violation of 

anti-corruption law will be subject to the appropriate remedies under the Law, 

including Liberian penal law. 

ARTICLE 36 

 

EFFECTIVE DATE 

36.1 The “Effective Date” is the date upon which this Contract has been executed  on 

behalf of each participant in the Contractor and by the Minister of Finance and 

Development Planning and the Director General of the Authority on behalf of the 

State, attested by the Minister of Justice of the Republic of Liberia, signed by the 

President of the Republic of Liberia, ratified by the national legislature of the Republic 

of Liberia, signed into law by the President and published into handbills by the 

Ministry of Foreign Affairs.  On the completion of this process, this Contract will be 

law and will have the force and effect of a statute.  No Party may enforce any 

provision of this Contract other than this (and any other provision of this Contract 

expressly referred to in this Article 36) if the Effective Date has not occurred  on 

or before the one hundred and twentieth day following ________ _, 202_ (as such date 

may be extended by agreement between the Authority and the Contractor ). 

36.2 Notwithstanding Article 36.1, if the text of this Contract as ratified by the national 

legislature, signed into law by the President and published into handbills by the 

Ministry of Foreign Affairs does not match the text of this Contract signed by the 

Parties (other than mechanical or typographical inconsistencies with no substantive 

significance), either the Contractor or the Authority, by notice to the other given 

within ten (10) days after this Contract, as ratified by the legislature, signed into law 

by the President and  published into handbills by the Ministry of Foreign Affairs, has 

been delivered by the Authority to the Contractor may cancel this Contract without 

liability to the other Party, and the Effective Date shall conclusively be deemed not to 

have occurred. 

36.3 If this Contract does not become effective because of the failure of the Effective Date 

to occur within the time provided pursuant to Article 36.1 or is cancelled pursuant to 

Article 36.2, no Party shall have any further obligation under this Contract except that 

(i) the confidentiality obligations of the Parties under Article 9 of this Contract shall 

survive, and (ii) the Authority shall immediately return any parent company guarantee 

or bank guarantee delivered under Article 33 to the Party delivering the same. 

36.4 If this Contract becomes effective and then is terminated pursuant to Article 30.3, the 

entities participating in the Contractor shall remain jointly and severally liable for the 

payment of the amounts referred to in such Article, such amounts shall be immediately 

due and payable, and neither Party shall have any other liabilities under this Contract 

except as set forth in Article 36.3. 
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IN WITNESS WHEREOF, the Parties have signed this Contract on the date first set forth 

above. 

ON BEHALF OF THE AUTHORITY AND THE REPUBLIC OF LIBERIA   

  

Marilyn T. Logan, Director General 

Liberia Petroleum Regulatory Authority 

[۰]                                                                           

On Behalf of the Minister of Finance and Development Planning of the Republic of Liberia 

 

ON BEHALF OF THE NATIONAL OIL COMPANY OF LIBERIA (NOCAL)  

[۰]  

 

ON BEHALF OF CONTRACTOR 

[۰]  

ATTESTED: 

  

On behalf of the Minister of Justice Republic of Liberia 
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APPROVED: 

  

His Excellency 

Joseph Nyuma Boakai, Sr. 

President of the Republic of Liberia 
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ANNEX I 

DESCRIPTION OF THE CONTRACT AREA 

 

On the Effective Date, the Contract Area, designated as Block LB-[insert], is formed by the 

area included inside the perimeter constituted by the points indicated on the map on the 

following page labelled “Block - LB-[ [insert], Delimited Area”. 

The geographic coordinates that define the Contract Area are the following, based upon the 

WGS84 datum. 

 

Those coordinates are only given for purposes of defining the Contract Area and shall not be 

considered as the boundaries of the national jurisdiction of Liberia. 

The surface of the Contract Area above-defined is deemed to be approximately [insert] square 

kilometres. 

 

LB-[insert] 

POINT LONGITUDE LATITUDE 

1 [·] [·] 

2 [·] [·] 

3 [·] [·] 

4 [·] [·] 

5 [·] [·] 

6 [·] [·] 
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BLOCK LB [insert] DELIMITED AREA 

 

 

 

[insert image] 
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ANNEX II 

 

ACCOUNTING PROCEDURE 

Article I– General Provisions 

I.1 Object 

This Accounting Procedure shall be followed and observed in the performance of the 

obligations under the Contract to which this Annex is attached. 

The purpose of this Accounting Procedure is to establish the manner in which the 

Petroleum Costs shall be classified and determined, and the Contractor's books and 

accounts shall be prepared and maintained. 

I.2 Accounts and statements 

The registers and accounting books of the Contractor shall be in conformity with 

accounting rules and regulations generally applicable in Liberia.  However, the 

Contractor may apply Good International Petroleum Industry Practice accounting rules 

and procedures, insofar as none of these are contrary to the rules and regulations 

referred to above. 

In accordance with the provisions of Article 24 of the Contract, accounts, books and 

registers shall be maintained and recorded in Dollars.  These accounts shall be used, 

inter alia, to determine the amount of Petroleum Costs, the recovery of Petroleum 

Costs, and the production sharing, as well as for the purposes of the Contractor's 

income tax returns. 

The Contractor shall at all times maintain and keep true and correct records of the 

production and disposition of all Petroleum, and of all costs and expenditures, as well 

as other data necessary or proper for the settlement of accounts between the members 

of the Contractor to enable the entities comprising the Contractor to comply with their 

respective obligations under applicable income tax and other laws. 

The Contractor shall record all operations connected with Petroleum Operations in 

accounts separate from those relating to any other activities which it may carry out in 

the Republic of Liberia. 

All accounts, books, records and statements, together with documents supporting 

expenses incurred, such as invoices and service contracts, shall be kept in the Republic 

of Liberia or as otherwise determined by this Contract in order to be provided at the 

request of the competent authorities of Liberia. 

I.3 Interpretation 

The definitions of the terms used in this Annex II shall be the same as those of the 

same terms set forth in the Contract.  In the event of any conflict between the 

provisions of this Accounting Procedure and the Contract, the provisions of the 

Contract shall prevail.  In addition, certain terms used herein are defined as follows: 
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"Material" shall mean the property, including but not limited to equipment and 

supplies, acquired and held for use in Petroleum Operations. 

I.4 Modifications 

The provisions of this Accounting Procedure may be modified by mutual agreement 

between the Parties. 

The Parties agree that if any provision of this Accounting Procedure proves 

inequitable to either Party, such provision shall be modified in good faith by the 

Parties. 

Article II– Petroleum Costs 

II.1 Petroleum Costs Account 

The Contractor shall maintain a "Petroleum Costs Account" which will record in 

detail by Appraisal Area or Exploitation Area if any (i) the expenses incurred by the 

Contractor in relation to the Petroleum Operations carried out under this Contract and 

allowed to be recovered out of production as Petroleum Costs pursuant to the 

provisions of Article 14.3 of the Contract and of this Annex II, and (ii) the amounts 

required to be deducted from Petroleum Costs. 

II.1.1  

This Petroleum Costs Account shall, inter alia, record separately, by Appraisal Area 

or Exploitation Area if any, and shall also consolidate for the Contract Area the 

following expenses: 

(a) Exploration expenditures; 

(b) appraisal expenditures; 

(c) development expenditures; 

(d) exploitation expenses; 

(e) overhead costs in Liberia; and 

(f) overhead costs abroad. 

II.1.2  

The Petroleum Costs Account shall enable, inter alia, the identification by Appraisal 

Area or Exploitation Area if any at any time of: 

(a) the total amount of Petroleum Costs since the Effective Date; 

(b) the total amount of Petroleum Costs recovered; 

(c) the total amount credited to the Petroleum Costs Account pursuant to Clauses 

IIII.4(a) and IIII.4(b) below; and 
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(d) the total amount of Petroleum Costs which remain to be recovered. 

II.1.3  

For the purposes of Article 14 of the Contract, Petroleum Costs shall be recovered in 

the following sequence: 

(a) exploitation expenses in respect of a Field incurred and paid from the date of 

commencement of regular production; and 

(b) other Petroleum Costs. 

In addition, within each of the foregoing categories, the costs shall be recovered in the 

sequence in which they are incurred.  There shall be no duplication of any item 

credited or debited in the accounts maintained under the Contract. 

II.2 Items debited to the Petroleum Costs Account 

The following non-exhaustive list of expenses and costs shall be debited to the 

Petroleum Costs Account and shall be considered ordinary expenses for producing 

income for income tax return purposes unless specifically excluded from the Revenue 

Code. 

II.2.1 Personnel expenses 

Salaries, wages and related costs include everything constituting the employees' total 

compensation, as well as the cost to Operator of holiday, vacation, sickness, disability 

benefits, living and housing allowances, travel costs, travel time, bonuses, and other 

customary allowances applicable to the salaries and wages chargeable hereunder, as 

well as the costs of recruitment and relocation of local employees (including spouse 

and dependent children), as well as expatriate employee relocation (including spouse 

and dependent children), as well as the costs to Operator for employee benefits, 

including but not limited to employee group life insurance, group medical insurance, 

hospitalization, retirement, severance and other payments or other benefits required by 

Law.  This list of personnel expenses is not exhaustive.  The expenses incurred will be 

in accordance with Good International Petroleum Industry Practice. 

II.2.2 Costs in Liberia 

Costs in Liberia include personnel expenses under Clause II.2.1 incurred by the 

Contractor for the Contractor's personnel directly engaged in Petroleum Operations in 

the Republic of Liberia as well as costs of maintaining and operating in Liberia a main 

and administrative office and sub-offices necessary for the Petroleum Operations. 

II.2.3 Overhead costs abroad 

Indirect costs chargeable under this Clause represent the cost of general assistance and 

support services provided by Operator and its Affiliates.  No cost or expenditure 

included under this Clause shall be included or duplicated in other charges.  The 

charges under this Clause are not subject to audit other than to verify that the overhead 

percentages are applied correctly to the expenditure basis. 
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The expenditures used to calculate the monthly indirect charge shall not include the 

indirect charge (calculated either as a percentage of expenditures or as a minimum 

monthly charge), rentals on surface rights acquired and maintained for the Contractor, 

guarantee deposits, pipeline tariffs, concession acquisition costs, bonuses paid in 

accordance with the Contract, royalties and taxes on production or revenue to the 

Contractor paid by Operator, expenditures associated with major construction projects 

for which a separate indirect charge is established hereunder, payments to third parties 

in settlement of claims, and other similar items. 

Credits arising from any government subsidy payments, disposition of Material, and 

receipts from third parties for settlement of claims shall not be deducted from total 

expenditures in determining such indirect charge. 

The aggregate year-to-date indirect charges shall be a percentage of the year-to-date 

expenses charged to the Petroleum Costs Account, calculated on the following scale: 

(a) during the exploration period: 

US$0 to US$5,000,000 of expenditures = 4% 

next US$10,000,000 of expenditures = 2.5% 

excess above US$15,000,000 of expenditures = 1.5% 

(b) during the exploitation (development and production) period: 

Development expenses = 1.5% 

Production expenses = 1% 

(c) The development phase for each Exploitation Area will be deemed to cease at 

the completion of the scope of the initial development operations in the 

development and production plan approved by LPRA.  The development 

overhead rate shall also apply to satellite or deeper horizon developments in the 

approved development and production plan, but not the subject of the initial 

development. 

For the avoidance of doubt, development and production operations may be 

ongoing at the same time at different places within the Contract Area.  In such 

cases, different areas within the Contract Area will attract different overhead 

rates based on the type of operations ongoing. 

(d) As to major projects which include the engineering, construction and 

installation of fixed assets, the expansion of fixed assets and any other project 

clearly discernible as a fixed asset required for Petroleum Operations (such as, 

but not limited to, pipelines, gas reprocessing and processing plants, final 

loading and terminalling facilities, and dismantling for decommissioning of 

platforms and related facilities, but excluding drilling and workovers) when the 

estimated cost of each project amounts to more than twenty million Dollars 

(US$20,000,000), a separate and lower indirect charge for such project shall be 

approved by LPRA at the time of approval of the project in lieu of the amount 

otherwise applicable under Clause IIII.2.3(a) or (a). 
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(e) A minimum amount of one hundred and twenty thousand Dollars 

(US$120,000) shall be assessed each Calendar Year calculated from the 

Effective Date and shall be reduced pro rata for periods of less than a year. 

II.2.4 Buildings 

Construction, maintenance expenses, as well as rents paid for all offices, houses, 

warehouses and buildings of other types directly required for the performance of 

Petroleum Operations, including housing for employees, and cost of equipment, 

furniture, and fittings necessary for the operation of those buildings. 

II.2.5 Materials, equipment and rentals 

Costs of equipment, Material, machinery, and facilities purchased or provided for use 

in Petroleum Operations, as well as rentals or compensations paid or incurred for the 

use of any equipment or facilities required directly for the performance of Petroleum 

Operations. 

Materials and equipment purchased from third parties and directly necessary for the 

performance of the Petroleum Operations carried out under the Contract shall be 

charged to the Petroleum Costs Account at Net Cost incurred by the Contractor. 

"Net Cost" shall include the cost of Materials equipment and rentals and items such as 

taxes, shipping agent fees, export broker fees, transportation costs, loading and 

unloading costs, export and import duties and fees and license fees related to the 

supply and procurement of Materials and equipment, as well as transit losses not 

recovered through insurance. 

II.2.6 Services 

Costs of services directly related to Petroleum Operations rendered by subcontractors 

and consultants, as well as any costs directly related to services rendered by the 

Government of Liberia or LPRA or any other authorities of the Republic of Liberia. 

II.2.7 Insurance Premiums 

Premiums paid including those paid to Affiliates in accordance with Article 12.2, for 

insurances customarily taken out for the Petroleum Operations to be carried out by the 

Contractor.  Losses not covered by the applicable insurance provisions including the 

relevant deductible amounts will also be debited to this Account. 

II.2.8 Legal Expenses 

All expenses of handling, investigation defending, protecting or recovering joint 

property and settlement of litigation or claims directly arising from or by reason of 

Petroleum Operations. 

II.2.9 Other Expenses 

Any other expenses incurred and paid by the Contractor for the purposes of the 

necessary and proper conduct of Petroleum Operations under the approved Annual 

Work Programs and Budgets or otherwise approved by LPRA, other than the expenses 



 

 Page 107 

covered and dealt with by the foregoing provisions of this Article and other than the 

expenses excluded from the Petroleum Costs. 

II.2.10 Ecological and Environmental Charges 

All costs (other than any fines, penalties, and damages) incurred for the benefit of 

Petroleum Operations and other property under the Contract as a result of 

requirements under the Environment Protection Law and/or Operator's policies to 

comply with Good International Petroleum Industry Environmental Practice in relation 

to Petroleum Operations. 

II.2.11 Decommissioning Operations 

Costs incurred, cash balances or amounts paid into the Decommissioning Fund for 

Decommissioning operations as contemplated in Article 22 of the Contract.  If the 

Contractor did not recover in accordance with Article 14.3 of the Contract all amounts 

paid into the Decommissioning Fund by the Contractor, the balance remaining in the 

Decommissioning Fund after full decommissioning and abandonment of all the Fields 

shall be shared between the State and the Contractor in proportion to each Party's 

contribution to the Decommissioning Fund.  Otherwise, such balance remaining shall 

be distributed to the State.  Actual Decommissioning costs in excess of cash balances 

or amounts paid into the Decommissioning Fund for Decommissioning operations 

shall be shared between the State and the Contractor according to each Party's share of 

Remaining Oil Production during the final year of the Contract. 

II.3 Expenses not chargeable to the Petroleum Costs Account 

The expenses which are not directly necessary for the performance of Petroleum 

Operations, and the expenses excluded by the provisions of the Contract or this 

Accounting Procedure are not chargeable to the Petroleum Costs Account and shall 

therefore not be recoverable. 

Such expenses shall include in particular: 

(a) expenses incurred prior to the Effective Date; 

(b) any payment made to the State for failure to fulfil the minimum exploration 

work obligations pursuant to Article 4 of the Contract; 

(c) any expenses relating to any operations carried out beyond the Delivery Point, 

such as transportation and marketing costs, except as provided in Article 19.3 

of the Contract; 

(d) costs relating to the financing of Petroleum Operations, provided that this 

provision does not prohibit the Contractor from recovering in the manner 

provided in Article 17Article 17 costs related to the funding by members of the 

Contractor on behalf of the NOCAL Participation and the Citizen Participation; 

(e) bonuses defined in Article 16.3 of the Contract; 

(f) expenditure incurred in obtaining, furnishing and maintaining the guarantees 

required under the Contract; 
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(g) costs incurred in relation to arbitration proceedings under the Contract; 

(h) fines, penalties, or damages imposed by the State; 

(i) except with the consent of LPRA, costs incurred in respect of Petroleum after it 

has passed the Delivery Point; 

(j) costs incurred as a result of non-compliance by the Contractor with the 

provisions of this Contract or of applicable Law; 

(k) costs established to have been incurred as a result of gross negligence, reckless 

behaviour, or wilful misconduct by the Contractor; 

(l) audit costs paid by the Contractor in relation to audits carried out under a joint 

operating agreement amongst entities participating in the Contractor; 

(m) expenses incurred in connection with meetings and studies carried out in the 

context of such joint operating agreement if the purpose of such meeting or 

studies is not related to the proper conduct of Petroleum Operations; 

(n) costs incurred without the consent or approval of LPRA where such consent or 

approval is required; 

(o) foreign exchange losses; 

(p) costs which are not adequately supported and documented; 

(q) costs incurred under contracts that do not comply the procurement procedures 

approved by the Joint Operating Committee; 

(r) inventory purchases or disposals in excess of Good Petroleum Industry 

Practice; and 

(s) costs not incurred (i) in connection with an approved Annual Work Program or 

(ii) in accordance with Articles 6.3 and 0. 

II.4 Items credited to the Petroleum Costs Account 

The following incomes and proceeds shall, inter alia, be credited to the Petroleum 

Costs Account by Appraisal Area or Exploitation Area, if any: 

(a) income arising from the marketing of the quantity of Petroleum to which the 

Contractor is entitled under Article 14 of the Contract for the purpose of 

recovery of the Petroleum Costs; and 

(b) any other incomes or proceeds related to Petroleum Operations, specifically 

those arising from: 

• sales of related substances; and 

• any services rendered to third parties using the facilities dedicated to 

Petroleum Operations, including, but not limited to, processing, 
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transportation and storage of products for third parties in those 

facilities. 

Article III– Cost Evaluation Basis for Services, Materials and Equipment Used in 

Petroleum Operations 

III.1 Technical services 

A reasonable rate shall be charged for the technical services rendered by the 

Contractor or its Affiliated Companies for the direct benefit of the Petroleum 

Operations carried out under the Contract, such as gas, water, core analyses and any 

other analyses and tests.  Where comparable, the charges for such services shall not 

exceed those currently prevailing if performed by non-affiliated third parties, 

considering the quality and availability of such services. 

III.2 Purchase of Materials and equipment 

Materials and equipment purchased from third parties and directly necessary for the 

performance of the Petroleum Operations carried out under the Contract shall be 

charged to the Petroleum Costs Account at Net Cost incurred by the Contractor. 

III.3 Use of equipment and facilities owned exclusively by the Contractor 

Charges for exclusively owned equipment, facilities and utilities of Operator or any of 

its Affiliates shall be at Net Cost paid by the Contractor.  Exclusively owned drilling 

tools and other equipment lost in the hole or damaged beyond repair may be charged 

at replacement cost less depreciation plus transportation costs to deliver like 

equipment to the location where used. 

III.4 Inventories 

The Contractor shall keep an inventory both in quantity and value of all normally 

controllable materials used for Petroleum Operations in accordance with Good 

International Petroleum Industry Practice and shall proceed at reasonable intervals 

with the physical inventories as required.  Contractor shall send a notice of intention to 

take an inventory to LPRA at least ninety (90) days prior to the commencement of said 

inventory.  A copy of each such inventory shall be provided to LPRA by the 

Contractor.  LPRA may be represented at its own expense during any inventory 

operation. 

Article IV– Financial and Accounting Statements 

The Contractor shall furnish LPRA with all the reports, records and statements 

provided by the provisions of the Contract, the Petroleum Law and other applicable 

Law and, inter alia, the following financial and accounting statements: 

IV.1 Statement of exploration work 

A statement presenting with details the Exploration work performed during a Calendar 

Year shall be submitted prior to the end of February of the following Calendar Year. 
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It shall present with details the Exploration work and expenditures carried out by the 

Contractor to fulfil its obligations set forth in Article 4 of the Contract, excluding 

specifically appraisal wells and related appraisal expenditures as well as development 

expenditures, exploitation expenses, overhead costs and bonuses. 

IV.2 Statement of recovery of Petroleum Costs 

A quarterly statement shall be submitted not later than thirty (30) days after the end of 

each Quarter.  It shall present the following items of the Petroleum Costs Account by 

Appraisal Area or Exploitation Area, if any: 

(a) the amount of Petroleum Costs which remain to be recovered at the beginning 

of the Quarter; 

(b) the amount of Petroleum Costs in respect of that Quarter and recoverable under 

the provisions of the Contract; 

(c) the quantity and the value of the production of Petroleum taken by the 

Contractor during the Quarter for the purpose of recovery of the Petroleum 

Costs; 

(d) the amount of incomes or proceeds credited for the purpose of Clause IIII.4(b) 

above during the Quarter; and 

(e) the amount of Petroleum Costs which remain to be recovered at the end of the 

Quarter. 

In addition, an annual statement of the recovery of Petroleum Costs shall be submitted 

prior to the end of February of each Calendar Year. 

IV.3 Statement of production 

After commencement of production, such monthly statement shall be submitted not 

later than ten (10) days after the end of each month. 

It shall present for each month the detailed production of each Exploitation Area and, 

inter alia, the quantities of Petroleum: 

(a) stored at the beginning of the month; 

(b) lifted during the month; 

(c) used for the requirements of Petroleum Operations; and 

(d) stored at the end of the month. 
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ANNEX III 

 

FORM OF PARENT COMPANY FINANCIAL AND PERFORMANCE GUARANTEE 

(To be furnished pursuant to ARTICLE 33 of the Contract) 

THIS GUARANTEE is made on this [insert day] of [insert month and year] BETWEEN: 

(1) [NAME OF GUARANTOR], a company organized and existing under the laws of 

[insert jurisdiction], and having its registered office at [insert address] (the 

"Guarantor"); and 

(2) THE REPUBLIC OF LIBERIA (the "State"), represented for the purposes of this 

Guarantee by the Liberia Petroleum Regulatory Authority (the "Authority"). 

RECITALS 

WHEREAS, the Guarantor is the parent or an Affiliate of [insert name of Company] 

organized and existing under the laws of [insert jurisdiction], and having its registered office 

at [insert address] (the "Company"); 

WHEREAS, the Company has entered into a production sharing contract with the Authority, 

in respect of the Contract Area; 

WHEREAS, the Company has a participating interest in the Contractor's rights and 

obligations under the Contract; 

WHEREAS, the Authority desires that the execution and performance of the Contract by the 

Company be guaranteed by the Guarantor and the Guarantor desires to furnish this Guarantee 

as an inducement to the Authority to enter into the Contract and in consideration of the rights 

and benefits inuring to the Company under the Contract; and 

WHEREAS, the Guarantor is fully familiar with and understands the contractual obligations 

of the Company under the Contract; 

NOW THEREFORE, it is hereby agreed as follows: 

1. Definitions and Interpretation 

All capitalized words and expressions in this Guarantee have the same meaning as in 

the Contract, unless otherwise specified herein. 

2. Scope of this Guarantee 

The Guarantor hereby guarantees to the Authority the timely payment and 

performance of any and all indebtedness and obligations whatsoever of the Company 

to the Authority arising under or in relation to the Contract as amended, modified or 

supplemented from time to time, including the payment of any amounts required to be 

paid by the Company to the Authority when the same become due and payable under 

the Contract (the "Guaranteed Obligations"); provided, however, that the aggregate 

liability of the Guarantor under this Guarantee is limited as follows: 
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(a) during the first exploration phase, but subject to clause III2(d) below, to 

_______________________________[first exploration phase minimum 

expenditure commitment]; 

(b) during the second exploration phase, assuming the Contractor elects to go 

forward with the second exploration phase under this Contract but subject to 

clause III2(d) below, to _______________________________ [second 

exploration phase minimum expenditure commitment]; 

(c) during the third exploration phase, assuming the Contractor elects to go 

forward with the third exploration phase under this Contract but subject to 

clause III2(d) below, to _______________________________ [third 

exploration phase minimum expenditure commitment]; and 

(d) regardless of which exploration phase is then in effect, to 

_______________________________ from and after the point in time at 

which the first well to be drilled under the Contract is spudded, in whatever 

exploration phase that well is drilled. 

Payments made under this Guarantee during any exploration phase do not limit the 

liability of the guarantee under this Guarantee in a subsequent exploration phase or 

after a well is spudded. 

The liability of the Guarantor under this Guarantee may be adjusted as provided in 

Article 33 of the Contract.  The Guarantor shall have no liability under this Guarantee 

as a consequence of any event or condition occurring or existing in connection with 

any activity undertaken by the Contractor in connection with any development or 

production plan approved or deemed approved under Article 5.8 of the Contract. 

3. Waiver of Notice, Agreement to All Modifications 

The Guarantor hereby waives notice of the acceptance of this Guarantee and of the 

state of indebtedness of, or the performance of the obligations of, the Company at any 

time, and expressly agrees to any extensions, renewals, modifications or acceleration 

of sums due to the Authority under the Contract or any of the terms of the Contract, 

whether occurring with or without notice thereof to the Guarantor, all without 

relieving the Guarantor of any liability under this Guarantee, provided any such 

extensions, renewals, modifications or acceleration are undertaken in accordance with 

the terms of the Contract.  The Authority has no obligation to notify the Guarantor of 

any amendments or modifications of or supplements to the Contract, but the Authority 

shall keep the Guarantor informed of any change in its addresses for notice under the 

Contract. 

4. Absolute and Unconditional Guarantee 

The obligations of the Guarantor under this Guarantee shall be an absolute, 

unconditional and (except as provided in Article 2 above) unlimited guarantee of 

payment and performance to be performed strictly in accordance with the terms 

hereof, and shall remain in full force and effect until the entire Guaranteed Obligations 

shall have been performed or paid.  Such obligations of the Guarantor shall not be 

affected, modified or impaired upon the happening from time to time of any event, 
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including without limitation any of the following, whether or not with notice to or the 

consent of the Guarantor: 

(a) the waiver, surrender, compromise, settlement, release or termination of any or 

all of the obligations, covenants or agreements of the Company under the 

Contract; 

(b) the failure to give notice to the Guarantor of the occurrence of a default under 

the Contract; 

(c) an extension of the time for any payment of the Guaranteed Obligations or of 

the time for performance of any other obligations, covenants or agreements 

under or arising out of the Contract; 

(d) the modification, amendment or alteration (whether material or otherwise) of 

any obligation, covenant or agreement set forth in the Contract; 

(e) the taking or the omission of any of the actions referred to in the Contract; 

(f) any failure, omission, delay or lack on the part of the Authority to enforce, 

assert or exercise any right, power or remedy conferred on it in the Contract; 

(g) the voluntary or involuntary liquidation, dissolution, sale or other disposition of 

all or substantially all the assets, marshalling of assets and liabilities, 

receivership, insolvency, bankruptcy, assignment for the benefit of creditors, 

reorganization, arrangement, composition with creditors or readjustment of, or 

other similar proceedings affecting the Guarantor or the Company or any of the 

respective assets of either of them, or any allegation or contest of the validity 

of this Guarantee in any such proceeding; 

(h) any defense based upon any legal disability of the Company or, to the extent 

permitted by law, any release, discharge, reduction or limitation of or with 

respect to any sums owing by the Company or any other liability of the 

Company to the Authority; 

(i) to the extent permitted by law, the release or discharge by operation of law of 

the Guarantor from the performance or observance of any obligation, covenant 

or agreement contained in this Guarantee; or 

(j) the default or failure of the Guarantor fully to perform any of its obligations set 

forth in this Guarantee. 

If any payment by the Company to the Authority is rescinded or must be returned by 

the Authority as a consequence of any matter referred to in clause (g)(g) above, the 

obligations of the Guarantor shall be reinstated with respect to such payment. 

No set off, counterclaim, reduction, or diminution of any obligation, or any defence of 

any kind or nature which the Guarantor has or may have against the Authority shall be 

available hereunder to the Guarantor against the Authority to reduce the payments due 

to the Authority under this Guarantee save that the Guarantor shall have the ability to 

assert any claims or defences available to the Company other than those available to 
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the Company as a consequence of any matter applicable to the Company referred to in 

clause (g) of this Article 4 or as a consequence of any legal disability of the Company. 

In the event of a default in the performance or payment of the Guaranteed Obligations 

when and as the same shall become due, the Authority shall have the right to proceed 

first and directly against the Guarantor under this Guarantee without proceeding 

against the Company or exhausting any other remedies which it may have. 

The Guarantor assumes responsibility for being and remaining informed of the 

financial condition of the Company and of all other circumstances bearing upon the 

risk of non-performance of obligations or nonpayment of amounts owing under the 

Contract that diligent inquiry would reveal and agrees that the Authority has no duty to 

advise the Guarantor of any information regarding such condition or any such 

circumstances. 

5. No Discharge of Guarantor 

The obligations of the Guarantor hereunder shall not in any way be released or 

otherwise affected by:  a release or surrender by the Authority of any collateral or 

other security it may hold or hereafter acquire for payment of any obligation hereby 

guaranteed; by any change, exchange or alteration of such collateral or other security; 

by the taking of or the failure to take any action with respect thereto either against the 

Company or against the Guarantor; or by any other circumstance which might 

otherwise constitute a legal or equitable discharge or defence of a guarantor. 

6. No Prior Action Required 

The Authority shall not be required to make demand for payment or performance first 

against the Company or any other person or to proceed against any collateral or other 

security which might be held by the Authority or otherwise to take any action before 

resorting to the Guarantor hereunder or exhausting any other remedies which it may 

have. 

7. Cumulative Rights 

All rights, powers and remedies of the Authority hereunder shall be cumulative and 

not alternative, and shall be in addition to all rights, powers and remedies given to the 

Authority by law or otherwise. 

8. Continuing Guarantee 

This Guarantee is intended to be and shall be considered as a continuing guarantee of 

payment and performance and shall remain in full force and effect until the Guarantor 

covenants that so long as it has any outstanding obligations under this Guarantee, it 

will maintain its and its subsidiaries' corporate existence, will not dissolve, sell or 

otherwise dispose of all or substantially all of its assets (including its subsidiaries) and 

will not consolidate with or merge into another corporation or permit one or more 

other corporations to consolidate with or merge into it; provided that the Guarantor 

may, without violating the covenants contained in this Article 8, consolidate with or 

merge into another corporation or permit one or more other corporations to consolidate 

with or merge into it, or sell or otherwise transfer to another corporation all or 
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substantially all of its assets as an entirety and thereafter dissolve, if the surviving, 

resulting or transferee corporation, as the case may be, (i) assumes, if such corporation 

is not the Guarantor, all of the obligations of the Guarantor hereunder, (ii) is not, after 

such transaction, otherwise in default under any provisions hereof, and (iii) 

immediately after giving effect to such transfer satisfies the requirements for a 

guarantor under Article 33 of the Contract. 

9. Notice of Demand 

In order to make a claim hereunder upon default in the performance of any of the 

obligations of the Company guaranteed hereunder, the Authority must give written 

notice to the Guarantor at its office identified in or pursuant to Article 14 hereof of the 

amount due, and the Guarantor, within a period of fourteen  (14) days of receipt of 

such notice, will make, or cause to be made, payment of such amount as notified, in 

Dollars, at such bank or other place in London or New York City as the Authority 

shall designate and without set-off or reduction whatsoever of such payment in respect 

of any claim the Company or any of its Affiliates may then have or thereafter might 

have against the Authority. 

10. Assignment 

Save as set out in Article 8 above, the Guarantor shall not in any way effect, or cause 

or permit to be effected, the assignment or transfer of any of its obligations hereunder 

without the express prior written consent of the Authority. 

It is understood that the Authority with the concurrence of the Ministry of Finance and 

Development Planning may adjust the amount guaranteed hereunder as contemplated 

by Article 33 of the Contract to reflect changes in interests resulting from Transfers 

approved in accordance with the provisions of Article 26 of the Contract. 

11. Subrogation 

Until all obligations of the Company under the Contract have been performed and 

discharged in full, the Guarantor shall have no right of subrogation to any security, 

collateral or other rights which may be held by the Authority. 

12. Payment of Expenses 

The Guarantor shall pay to the Authority all reasonable costs and expenses, including 

attorney's fees, incurred by it in collecting or compromising any of the Guaranteed 

Obligations or in enforcing this Guarantee. 

13. Governing Law 

This Guarantee shall be construed and enforced in accordance with, and the rights of 

the parties shall be governed by, the law of the State of New York excluding choice of 

law principles of  the law of the State of New York that would permit the application 

of the laws of a jurisdiction other than the State  of New York . 

All disputes or claims arising out of or relating to this Guarantee shall be finally 

settled by arbitration, in accordance with Article 31 of the Contract, as though the 

Guarantor were named therein in lieu of the Contractor. 
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If in connection with a claim under this Guarantee there is a question as to whether a 

liability or obligation of the Company has in fact been performed or discharged, any 

prior determination of such question in an arbitration proceeding under the Contract 

shall be binding upon any arbitration panel convened with respect to such claim. 

If an arbitration with respect to a claim against the Guarantor under this Guarantee is 

commenced while an arbitration is pending under the Contract with respect to a 

liability or obligation of the Company that is the subject of such claim, the arbitration 

commenced hereunder shall be consolidated with the arbitration commenced under the 

Contract and the arbitration panel appointed hereunder shall be the same arbitration 

panel appointed pursuant to the Contract. 

If an arbitration is commenced under the Contract with respect to a liability or 

obligation thereunder the discharge or performance of which is the subject of a 

pending arbitration with respect to a claim under this Guarantee, the arbitration 

commenced under this Guarantee shall be stayed pending the outcome of the 

arbitration under the Contract, and the determination of the arbitration panel under the 

Contract shall thereafter be binding upon the arbitration panel hearing the arbitration 

commenced under this Guarantee as to any matters decided therein with respect to the 

discharge or performance of such liability or obligation. 

If other parties to the Contract have also provided substantially similar guarantees of 

the discharge or performance of any liability or obligation of the Contractor under the 

Contract, the Guarantor and such other parties may be joined as defendants by the 

Authority in a single arbitration proceeding to enforce this Guarantee and such other 

guarantees, and in any such case the Guarantor and such other parties shall agree upon 

themselves as to the arbitrator to be chosen by them.  Failing such an agreement, the 

Authority may request the Permanent Court of Arbitration to designate the arbitrators. 

14. Notices 

All notices and other communications of any kind between the Guarantor, on the one 

hand, and the Authority, on the other hand (each referred to as a "Notice") shall be in 

writing and delivered in the manner described in this Article 14. 

Any Notice to the Guarantor from the Authority shall be addressed as follows: 

[Insert Guarantor notice address information] 

Any Notice from the Guarantor to the Authority hereunder shall be made shall be 

addressed as follows: 

Liberia Petroleum Regulatory Authority 

LIBTELCO Building 

Sinkor 18th Street 

Monrovia, Liberia 

Email: [to be provided] 

Any such Notice shall be in writing and delivered by hand, by postage prepaid 

registered mail, by prepaid internationally recognized courier service, by facsimile, by 
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electronic mail, or by any other means of communication agreed upon in writing by 

the Authority and the Company.  Notice by facsimile or electronic mail is valid under 

this Guarantee only to fax numbers or electronic email addresses set forth above, and 

is not valid in connection with an initial demand on the Guarantor for payment 

hereunder.  A Notice other than an electronic mail shall bear an original or facsimile 

reproduction of the signature of a representative of the sending party responsible for 

such Notice and all Notices shall indicate the identity of such representative and state 

how he or she may be reached by telephone and, if practical, electronic mail. 

Each of the Guarantor and the Authority may change its address for Notices by giving 

Notice to each of the others in the manner provided in this Article. 

Delivery of a Notice under this Guarantee shall be deemed to have occurred in any one 

of the following circumstances: 

(a) Electronic mail confirmation of receipt originated by the recipient is received 

at the electronic mail address of the sender. 

(b) Facsimile confirmation of receipt is electronically issued to the sender by the 

facsimile receiving device if the recipient has indicated a facsimile number for 

Notices. 

(c) Written confirmation of receipt is received by the person, postal service or 

courier service delivering the Notice. 

15. Severability of Provisions, etc. 

If for any reason any provision hereof may prove illegal, unenforceable or invalid, the 

validity or enforceability of the remaining provisions hereof shall not be affected. 

This Guarantee may be amended only in writing executed and delivered by the 

Guarantor and by the Authority. 

A person who is not a party to this Guarantee shall have no rights to enforce or enjoy the 

benefit of any provision of this Guarantee. 

[INSERT NAME OF GUARANTOR] 

By:___________________________ 

Title: 

 

LIBERIA PETROLEUM REGULATORY AUTHORITY 

By:_______________________________ 

Title: 
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